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Introduction

e This Bidding Document has two parts, namely, Volume 1 and VVolume 2.
e The bidders are expected to buy the following Standard Bidding Document from the Institute for
Construction Training and Development (ICTAD): -
STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
SECOND EDITION - JANUARY 2007 with addendum issued in October 2009 by
ICTAD
e ICTAD PUBLICATION NO. - ICTAD/SBD/01
e This Bidding Document shall be read in conjunction with the above Standard Bidding Document.

e The Address of CIDA is




Construction Industry Development Authority
‘Savsiripaya’123, Wijerama Mawatha,

Colombo-07

VOLUME 1
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Instruction to Bidders
Standard Forms (Contract)
Conditions of Contract




Section - 1

Instruction to Bidders

The text of this ‘Instructions to Bidders’ is found in the

‘Standard Bidding Document Procurement of Works ’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009 by ICTAD

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Institute for Construction Training and Development

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 —Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of the
Section -1 — ‘Instruction to Bidders’ have to be modified and/or supplemented, it is done through the text
in the Section -5 — ‘Bidding Data and Contract Data’.




Section - 2

Standard Forms (Contract)

Letter of Acceptance
Performance Guarantee
Form of Agreement
Advance Payment Security
Retention Money Guarantee




FORM OF LETTER OF ACCEPTANCE

[Date]

[Contractor’s Name & Address]

This is to notify you that your bid dated ................... for the construction and remedying the defects of the
WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch: (4+000 -
5+230)km under Contract No: RDA/DC/EP/GOSL/2024/05 for the Contract Price of Rupees
.......................................... as corrected in accordance with Instruction to Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
Documents.

The Start Date shallbe ......................... .

The amount of Performance Security iS......................

The Performance Security shall be submitted on or before

Authorized Signature
Name & Title of Signatory
Name of Agency




FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency’s Name, and Address of I1ssuing Branch or Office]

Beneficiary:  Director General, Road Development Authority (hereinafter called and referred to as “the
Employer”) 1% floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

We have been informed that ..., [Name of Contractor]
(hereinafter called, “the Contractor”) has entered into Contract No RDA/DC/EP/GOSL/2024/ 05 dated
................ with you, for the WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP
ROAD (B-575), Ch: (4+000 - 5+230)km, (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is required.

At the request of the CONLraCtor, W ...........oviiininiiiiiterenitiiiiiierearaienanannns [name of Agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................................................... [amount in  figures] oo
...................................................................................... ) [amount in words], upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum
specified therein.

This guarantee shall expire, no later than the ........ dayof .......... 2024 [28 days beyond the expiry of the intended
completion date ] and any demand for payment under it must be received by us at this office on or before that date.

Name, Signature and the Seal of the Agency:
Name of the Organization .........c....ooiiiiiii e

Designation ...........ocevveiiiiiiininiannnnn..

Date: ..o

Witness:

Name ..o NICNO ..ovviiiin Signature.................eeeee.
NaAME ..o NICNO ..o Signature.......................
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FORM OF AGREEMENT

This Agreement made on the .................. [day] of. ............... [Month] 2023, between the Road Development
Authority established by the Road Development Authority Act No. 73 of 1981, situated at “Maganeguma
Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla, (hercinafter called and referred to as “ the
Employer”), of the one part, and.......................ol [name and address of Contractor])(hereinafter called
and referred to as “the Contractor”), of the other part:

Whereas the Employer desires that the Contractor executes the WIDENING AND IMPROVEMENT OF
KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch: (4+000 - 5+230)km , under Contract No:
RDA/DC/EP/GOSL/2024/05 (hereinafter called and referred to as “the Works™) and the Employer has accepted
the Bid by the Contractor for the execution and completion of such Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed
as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and remedying of defects therein, the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year
aforementioned in accordance with laws of Sri Lanka.

Name: ...
Authorized signature
Authorized Signatory of Contractor On behalf of the Employer
Common Seal Common Seal
In the presence of Witness: In the presence of Witness:
Name ... Name ...
NICNO. ceiieiiiiiieeieeeeae NICNO. .t
Address ... AdAress ..o
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FORM OF ADVANCE PAYMENT SECURITY

[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary: Director General, Road Development Authority (hereinafter called and referred to as “the Employer”)
1% floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Battaramulla.

We have been informed that ................... i [name of Contractor](hereinafter
called, “the Contractor”) has entered into Contract No: RDA/DC/EP/GOSL/2024/05 dated ............ 2023, with
you, for the WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575),
Ch: (4+000 - 5+230)km (hereinafter called “the Contract™).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
....................... [amount in figures] ( ..............ccoeiiiiiiiiiiiienene..) [@amount in words] is to be made
against an advance payment guarantee.

At the request of the Contractor, We ............ooviviiriiiiiiiiiriiiiiieieireeaanens. [name of issuing Agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
............................................................. [amount in figures] (oo
................................................................................................. ) [amount in words], upon receipt
by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of
its obligation in repayment of the advance payment under the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor.

This guarantee shall expire on ....................... [insert the date, 28 days beyond the Time for Completion]

Consequently, any demand for payment under this guarantee must be received by us at this office on or before that
date.

Name, Signature and the Seal of the Agency:

Designation ..........coooeiviiiiiiiiiiii

Name of the Organization ...........c.ouviiiintit it ae e

Date: e

Witness:

NaAME oo NICNO c.ovvviiiiieennns Signature .......................
NaAME oot NICNO ..ot Signature .......................
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FORM OF RETENTION MONEY GUARANTEE

(Issuing Agency’s Name and Address of Issuing Branch or Office)

Beneficiary: Director General, Road Development Authority, 1% Floor, Maganeguma Mahamedura”,216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

Date: ----------------
RETENTION MONEY GUARANTEE No.:------

we have been informed that ----------o---------- (narne of ContraCtOI‘) (hereinafter called “the COHtI'aCtOI‘”) had
entered into Contract No: RDA/DC/EP/GOSL/2024/05 dated .................. 2023, with you, for the execution of

‘WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch: (4+000 -
5+230)km’(hereinafter called “the Contract”) Furthermore, we understand that, according to the Conditions of
Contract, when the works have been taken over and the first half of the Retention Money has been certified for
payment, payment of the second half of the Retention Money may be made against a Retention Money guarantee.
At the request of the Contractor, we ----------------- (name of agency) hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of ------------------ (amount in figures)
————————————————————— (amount in words) upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor has not
attended to the defects in accordance with the Contract.

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects Notification Period).
Consequently, any demand for payment under this guarantee must be received by us at this office on or before that
date.

Name, Signature and the Seal of the Agency:
Name of the Organization .............coiiiiiiiiti e e

Designation ............ccoevvviiiiiiiiiinnn..

Date: .

Witness:

NaAME ..o NICNO ..o Signature .............c.eeeeenn.
Name ..o NICNoO ..covvviiiieentns Signature ...............coeell
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Section - 3

Conditions of Contract

The text of this ‘Conditions of Contract’ is found in the

‘Standard Bidding Document Procurement of Works’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Institute for Construction Training and Development

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 —Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of the
Section -3 — ‘Conditions of Contract Bidders’ have to be modified and/or supplemented, it is done

through the text in the Section -5 — ‘Bidding Data and Contract Data’.
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GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA
MINISTRY OF TRANSPORT & HIGHWAYS
ROAD DEVELOPMENT AUTHORITY

INVITATION FOR BIDS

1. The Chairman, Road Development Authority Procurement Committee, on behalf of the Road Development
Authority (RDA), invites sealed bids from the eligible and qualified bidders for the project described below.:-
Engineer’s

Estimate CIDA Bid Contract

Contract No. Contract Name without grade Security | Duration

Contingencies (Rs.) (Days)

(Rs.Mn)

RDA/DC/EP/ | WIDENING AND IMPROVEMENT OF

GOSL/2024/ | KOOLAWADY - CENTRALCAMP 39.97 c-g?oznd 685’800'0 90

05 ROAD (B-575), Ch: (4+000 - 5+230)km

2. The works consist of existing Junction Improvement.

3.

10.

Bidding will be conducted through the National Competitive Bidding Procedure (Regional Preference
applicable).
To be eligible for the contract award, the successful bidders shall be currently registered with the Construction
Industry Development Authority (CIDA) in grade given in the above table in Highways speciality.
Interested bidders may obtain further information from the following offices and refer the bidding document
via www.rda.gov.lk from 30.05.2024
a. Director (Construction), Road Development Authority, 3 Floor, “Maganeguma Mahamedura”,
Denzil Kobbekaduwa Mawatha, Battaramulla.
T: 011 - 2864388, Fax No. 011 — 2861821
b. Provincial Director (EP-Akkaraipattu), Road Development Authority, Akkaraipattu

TEL: 067-2277428 & fax: 067-2278971
The Pre-Bid meeting will be held at 10:00 hrs on 06.06.2024 at the office of the Provincial Director (EP-
Akkaraipattu), Akkaraipattu and a site visit will be arranged immediately thereafter if necessary.
A complete set of Bidding Documents in English language shall be purchased by interested bidders via email on
submission of a written application and valid cash deposit slip of non-refundable tender fee (contract number &
name of the Bidder should be indicated on the cash deposit slip) to the Director (Construction), RDA, via email
from 30.05.2024 until 19.06.2024 during 09:00 hrs to 15:00 hrs.
The e-mail address is construction.rda@gmail.com
Non-refundable tender fee Rs.12, 500.00 (with VAT) for the bidding document can be paid by depositing cash
to the following account

a. Account name : Director General -RDA
b. Account number : 0000001943
c. Bank Name : Bank of Ceylon-Corporate branch

Original/valid cash deposit slip should be submitted with the Bid at the submission of bids and it will be
checked. The bids without the original /valid cash deposit slip will be rejected.

As per the Public Contract Act No. 3 of 1987, only the Agents and Successful winners of tenders shall be
registered in Department of Registrar of Companies.

Bid shall be accompanied by a Bid- Security for an amount given in the table. Bid Securities shall be valid up to
17.10.2024.

Bids shall be valid up to 19.09.2024.

Bids shall be delivered in duplicate to the Chairman, Road Development Authority Procurement Committee,
Clo Director General, Road Development Authority, 1% Floor, “Maganeguma Mahamedura”, Denzil
Kobbekaduwa Mawatha, Battaramulla on or before 14:00 hrs on 20.06.2024. Late bids will be rejected. Bids
will be opened soon after the closing, in the presence of the bidder’s representatives who choose to attend.

The Chairman,

Road Development Authority Procurement Committee
Road Development Authority,
First Floor, “Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, Battaramulla.

17
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Section - 4

Form of Bid and Qualification
Information
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FORM OF BID

WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch:
(4+000 - 5+230)km
UNDER CONTRACT NO: RDA/DC/EP/GOSL/2024/05

To: Road Development Authority,

Gentlemen,

1. Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second
Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the
Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos..... for
the execution of the above-named Works, we the undersigned, offer to execute and complete such
Works and remedy any defect therein in conformity with the aforesaid Conditions of Contract,

Specifications, Drawings, Bill of Quantities and addenda Nos..... for the sum of Sri Lankan

................... (SLRS. .iteiiiiieieiesiieciesiesiesieeet et e e eeveeeeveisieeesenannaneneannnonn) (The bid price shall
include physical & Price Contingencies and provisional sums but excluding VAT) or such other sums
as may be ascertained in accordance with the said Conditions.

N

We acknowledge that the Contract Data forms part of our Bid.

3. We undertake, if our Bid is accepted, to commence the Works as stipulated in the Contract Data, and to
complete the whole of the Works comprised in the Contract within the time stated in the Contract Data.

4. We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to
which we may agree and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

5. Unless and until a formal Agreement is prepared and executed, this Bid together with your written
acceptance thereof shall constitute a binding contract between us.

6. We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this ........cccccceevneen day of ....cccoevneen 2024 in the capacity of ............................duly authorized to sign
tenders for and on behalf of ...,

Name ) AT T A PSPPSR (IN BLOCK CAPITALS)

Signature L et eneas

DesigNation - ...

Address ettt neeenen

Witness TLINAME. Signature ............ccoviiiennn..
2NAME oo Signature ............cccevvininnnns

*The amount inserted here should not include the VAT component.

**Bid signed by a person other than the authorized person shall be as non-responsive
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Qualification Information

CIDA Registration

Please attach photo copy of Original Documents (as annex -01)

Registration Number

Grade & Speciality

Expiry Date

VAT Registration Number

(Attach as Annex 02)

Construction Program

(Attach as annex 11)

Legal Status (Please attach photo copy of
original documents as annex)

(Attach as Annex 03)

Authentication of Signatory

(Attach original with form of bid
& a photo copy as annex -04)

Value Of Construction works performed
(Attach copy of Audited Financial Report)

(Attach as Annex 05)

Year 2022/2023

Year 2021/2022

Year 2020/2021

Year 2019/2020

Year 2018/2019

Details of Contract works in hand
(Attach as annex 06)
Specialt Name of the Name of the | Initial Contract | Outstanding | EXPected d.ate of
P y Contract Client Amount (Rs.) Work (Rs.) completion

Highways*
Bridges*
Buildings*
Irrigation*

Total

* Add additional rows to include all the current projects if needed
# Provide additional speciality, to include all the current projects

Note — The bidders who do not provide all contract commitment shall be treated as non-responsive according to the
clause 3.3 of ITB
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Financial Data

As per Latest Audited Financial Statement

1 Current Assets

2 Current Liabilities

3 Working Capital (1-2)

4 Value of Outstanding work in hand

5 Line of Credit **

*6 Available Liquid Asset {3 - (0.1) x 4+5}

* This amount shall be not less than the amount given in clause 4.4 of ITB
** Line of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07)

Note : Available Working Capital of bidder should be equal or greater than 50% of minimum amount of the
Liquid Asset (i.e. Rs. 22.78 million). Line of Credit shall be provided only to satisfy the balance amount of the

required amount of the Liquid Asset.

Similar Work Experience, Construction Equipment Proposed and Qualification
& Experience of Key staff

Similar work completed in last 05 years
(Attach LOA, Completion Certificate,
documents to confirming similarity of work)

Employer .............cooiiiiinal.
Completed Date ....................

Description of work .....................

Major Items of Construction Equipment 1.Type...cooiviiannnnnn. Capacity............c.......
Proposed
(Attach as annex-09) 2. Type..oienienaininnnn Capacity....................
3.Type.ceeieiiiiinnnnn, Capacity........ccevvvennnn
4. Type..covieiiiininn, Capacity........ccevvvennnn
5. Typeeceiniiiinninnn... Capacity.........c.cveueen..
Qualification and Experience of Key staff to be | Technical
attached to the project 1.
Attach details of key personal CVs. Separately, 2.
proposed to be at site for supervision. 3.
Managerial
(Attach as annex-10) 1
2
3
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Details of Sub-Contractors

Description & location of
similar works previously
executed

Name(s) & Address (es) of

Section of work | Approximate value sub-contractors

Details of performance of contracts

Initial

Contract /Revised Substantial
Projects* Contract No. Period . completion
completion
(Days) date date

* Works completed/ ongoing in last 05 years.
**if EOT is not submitted, submit the recommendation report from the Engineer for the contract with reasons.

Personnel Data

Name of Institution

Address

Telephone

Facsimile

Email address

Road Development Authority and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents, and information submitted in this
connection and to seek clarification from our banks, any other agency or our clients regarding any
financial and technical aspects.

Signature of the Bidder.......................coiii, Date ........ccevviiinnin
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Section -5

Bidding Data and Contract Data

23




BIDDING DATA

Clause 1, Scope of Bid

Clause 1.1
a)  Employer is the Road Development Authority established by the Act No.73 of 1981.
b)  Address of the Employer is: Road Development Authority

1% Floor, “Maganeguma Mahamedura”,

216, Denzil Kobbekaduwa Mawatha, Battaramulla.

The Scope of the Work is WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP
ROAD (B-575), Ch: (4+000 - 5+230)km

The work consists of Widening &Improvement of road.

The Site is located in Ampara district.

Clause 1.2
Time for completion is 90 Days from the Start Date:

Clause 1.3
a) The Bidding Documents shall be inspect from the RDA web site [ www.rda.gov.lk ] from
30.05. 2024

b) A complete set of Bidding Documents in English language shall be purchased by interested
bidders via email on submission of a written application and valid cash deposit slip of non
refundable tender fee (contract number & name of the Bidder should be indicated on the cash
deposit slip) to the Director (Construction), RDA, via email from 30.05.2024 until 19.06.2024
during 09:00 hrs to 15:00 hrs.

The e-mail address is construction.rda@gmail.com
Non refundable tender fee Rs 12,500.00 (with VAT) for the bidding document can be paid by
depositing cash to the following account

Account name : Director General -RDA
Account number : 0000001943
Bank Name : Bank of Ceylon-Corporate branch

Original/valid cash deposit slip should be submitted with the Bid at the submission of bids and
it will be checked. The bids without the original /valid cash deposit slip will be rejected.

As per the Public Contract Act No. 3 of 1987, only the Agents and Successful winners of
tenders shall be registered in Department of Registrar of Companies.

Clause 2, Source of Funds

Clause 2.1
Funded by Government of Sri Lanka (GOSL)

Clause 3, Ethics, Fraud and Corruption
Add a new sub-Clause 3.3
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Clause 3.3
A misrepresentation or omission of facts in order to influence the procurement process shall make

the Bid non-responsive and if detected after the award the bidder could be subjected to legal
prosecution.

Clause 4, Qualification of the Bidder

Clause 4.2

The bidder shall be currently registered with the Institute for Construction Industry Development
Authority (CIDA) in C-04 and C-05 grades in Highways specialty.

Clause 4.3 Bidder shall provide in:
o CIDA registration particulars
Registration number
Specialty & Grade
Expiry Date
VAT registration number.
Legal status of the bidder (sole proprietor, Partnership, Company etc.)
Authentication for signatory (written Power of Attorney)
Audited Financial Statement for latest five years
Evidence of adequacy of working capital for this contract (liquid assets & other)
Experience in a work of similar nature and size in the last ten years
Work in hand and expected completion date
Qualification and experience of key site management and technical personnel proposed for
the Contract
Major items of construction equipment proposed to carry out the Contract
Authority to seek references from the bidder's bankers;
Total monetary Value of construction work performed for each of the last five years.
The Method statement of the way the bidders proposed to carry out the work
Construction Program with critical path and cash flow forecast.
A description and value of work, which the bidder proposes to sub-contract, together with
the name and address of the proposed sub-contractors
e Performance of the bidder in previous contracts in last five years.

Clause 4.4

o Average annual volume of construction work performed during the last five years shall be at
least Rs. 68.35 million
Annual Average Construction Turnover (AACT) is calculated as follows,

AACT =) ACTn where, n= 1st ............ Sth year (last five years)
5
ACTn - Annual Construction Turnover of nth year (from the audited financial report)

o The bidder should have, experience in the construction of at least one contract of a nature and
complexity equivalent to the Works over the last 10 years (to comply with this requirement,
works cited should be at least 70% completed), the value of which should be at least Rs. 31.90
million.

Experience of subcontractors in respect of “Contract of similar size and nature” shall be
accepted, only if the reference sub- contract was approved by the Employer. Also such bidder
shall submit the sub —contracting agreement along with the Completion Certificate issued by
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the main contractor and an approval letter issued by the Employer confirming the sub-
contracting arrangement. Any bids that, not complying with this requirement shall be rejected.

o Liquid Assets and / or credit facilities required
Minimum Liquid Assets available shall be Rs. 45.57 million

Minimum Liquid Assets Available is calculated as follows:
X=(A-L)-01W+C where;

X = Minimum Liquid Assets available
A = Current Assets as given in the latest audited financial statements
L = Current Liabilities as given in the latest audited financial statements
W = OQutstanding contractual commitments as supported by an affidavit as per Form
given in Section 9
C = A project specific revolving line of credit given by a bank used by Form given in
Section 9

Note : Available Working Capital of bidder should be equal or greater than 50% of minimum amount of
the Liquid Asset (i.e. Rs. 22.78 million). Line of Credit shall be provided only to satisfy the balance
amount of the required amount of the Liquid Asset.

Any Bidder who does not have the minimum liquid assets calculated on the above basis,
required under Clause 4.4 shall be treated as non responsive.

Any bid which has to be supported by a project specific revolving line of credit, to meet the
requirement of the Clause 4.4 but does not provide it strictly according to Form given in
Section 9 shall be treated as non responsive.

The bidder shall submit an affidavit that he has declared all his other contractual
commitments — specimen form attached in Section 9. But does not provide all current
contract commitment shall be treated as non responsive according to the clause 3.3 of ITB
No Conditional Line of Credit will be accepted and any letter of line of credit which has
deviated from the specimen format, shall be considered as non responsive.

New Clause

Clause 4.5
All RDA the projects (foreign & local funded) shall be considered for assessment of Poor
performing contracts (single entity contractor/ any JV/ any each partner of the JV,
nominated sub-contractor) based on Following criteria.

¢ Any bidder who has abandoned any of the pervious contracts.

e Any bidder who has delayed previous contracts beyond a period of 50% of the
respective contract period* in last five years before 23.05.2024 due to contractor’s
default.

e [f any contract has been terminated due to the contractor’s default within last five
years before 23.05.2024.

If any bidder has one or more poor performed/ performing contracts, shall be considered as
non-responsive.

*contract period = Original Contract period +Approved EOTs
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C. PREPARATION OF BID

Clause 9.1  Employer’s address for the purpose of clarification is:

a. Director (Construction), Road Development Authority, 3 Floor, “Maganeguma
Mahamedura”, Denzil Kobbekaduwa Mawatha, Battaramulla.
T: 011 — 2864388, Fax No. 011 — 2861821
b.  Provincial/ Project Director (EP-Akkaraipattu),
Road Development Authority,
Akkaraipattu

Clause 11.1 The language of the Bid shall be English.

Clause 13.3
The bid price shall include Physical Contingency, Price Contingencies and Provisional sums.

VAT component shall not be included in the rates. The amount written in the Form of Bid shall be
without VAT. However, VAT component shall be shown separately at the end of the BOQ.

Clause 13.4

The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of
Contract.

Clause 15.1
The bid shall be valid up to 19.09.2024

Clause 16.1
Bid shall include a Bid Security using the form included in Section 9.

Clause 16.2

Bid Security shall be:
e For an amount of Rs. 685,000.00
e Valid until 17.10.2024

e Issued by an agency acceptable to the Employer using the form for bid security
(unconditional guarantee) included in Section 9 — Standard Forms.
e Any bond or security issued by ABC Insurance Company Limited is not acceptable.

Clause 17.0
Pre-bid meeting will be held at the office of the Provincial Director (Eastern Province -

Akkaraipattu), Road Development Authority, Akkaraipattu at 10.00 a.m. on 06.06.2024. Site visit
will be arranged if necessary.
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D: SUBMISSION OF BID
Clause 19.2 (a)
The Employer's Address for the purpose of bid submission is -
Chairman, RDA Procurement Committee
Clo Director General, Road Development Authority,
1t Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha,
Battaramulla

Clause 19.2 (b)

The name of the Contract is ‘WIDENING AND IMPROVEMENT OF KOOLAWADY -
CENTRALCAMP ROAD (B-575), Ch: (4+000 - 5+230)km?,

UNDER Contract No: RDA/DC/EP/GOSL/2024/05

Clause 20.1
The deadline for submission of bids shall be 2.00_ p.m. on 20.06.2024.

E: BID OPENING AND EVALUATION

Add new Clause
Clause 29.7 Regional Preferences
As per the Public Finance Circular No. 04/2016(ii) dated 08/05/2019, 5% preference for regional Contractors

whose bids have become as responsive bids will be given.

F:  AWARD OF CONTRACT

Clause 33. Authority for Signing the Agreement

Add RDA Circular RDA/ADGP/CIR/VOL-3 dated 08" January 2024 regarding empowered officers for signing
the contract agreement.

Clause 34.1

The Standard Form of Performance Security acceptable to the Employer shall be a Bank Guarantee
from a reputed Bank operating in Sri Lanka and accepted by the Treasury for issue of Guarantees or
CGF. The amount of Performance Security is 5% (Five percent) of the Initial Contract Price
subjected to Public Finance Circular no. 03/2020 (i) (paragraph 3.1.V) dated 11.01.2021. The Format
of the Performance security shall be strictly in accordance with the specific format given in Standard
Forms Section 2. Any bond or security issued by Insurance Company Limited is not acceptable

Clause 36
The Adjudicator proposed by the Employer is a member to be appointed by the Institution of
Engineers, Sri Lanka (IESL)

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case
basis and shall be shared equally by the Contractor and the Employer.
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11

11

11

8.1

9.1

131

141

171

21.1

27.1

CONTRACT DATA

The Employer is the Road Development Authority established by the Act No 73 of 1981.
Address: Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

Name of Employer’s Representative will be notified later

The Engineer for the Contract will be notified later

The Work consists of widening & improvement of Road.

The scope of the work is ‘WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP
ROAD (B-575), Ch : (4+000 - 5+230) km’

The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance.

Schedule of other Contractors: Public Utility Agencies
Schedule of Key Personnel:  (Directly involved in the project)
Minimum persons with qualifications and experience to be defined,

a.  Technical Project Manager with B.Sc Civil Eng. & 10 years working
experience in similar Nature.

b.  Contract Administration Technical Supervisors with 7 years’ experience,
Quantity Surveyor with 3 years working experience

The minimum insurance covers shall be:

o The minimum cover for insurance of the Works, Temporary Works and of Plant and
Materials is 110% of the Initial Contract price.

o The minimum for insurance of other property is Rs. 1 Million per occurrence with the third
party, number of occurrences unlimited.

The minimum cover for personal injury or death,

. For the Contractor’s workmen is Rs. 400,000/= per event

. Contractor’s employees other than workmen is Rs. 550,000/= per event

o For third party and employees of the Employer and other persons engaged by the Employer
is Rs. 550,000/= per event

For all the above the number of occurrence shall unlimited.

The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.

Information from the Site investigation, if so applicable and available, is shown on the Drawings.
The Intended Completion Date for the whole of Works shall be 90 Days from the Start Date.

The Site Possession Date shall be within 07 Calendar days from the date of Letter of
Acceptance.

The Contractor shall submit a Programme for the Works within 28 Calendar days of the

Letter of Acceptance.

Contractor shall work only during normal working days unless otherwise agreed with the Engineer
or in unusual circumstances where the safety of the public or work is in jeopardy. Holidays declared
by the RDA shall be treated as non-working days.
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27.3

27.4

35.1

39.2

43.1

47.1

48.1

49.1

o1.1

52.1

58.1

60.1

63

One Month.
2% of the Initial Contract Price in Rupees.

Add with the following,
The Defects Notification Period is 1 Year.

Engineer may order variations up to a total cumulative value of not exceeding the contingencies
provided in the BOQ when an emergency situation occurs and to ensure proper implementation of
construction activities in a timely manner. Any variation order which involves the increases of
contract price or variation order on charge of scope would need the prior approval of the Employer.

Replace the second sentence of Clause 43.1 “The Employer shall pay ........... date of each
certificate” with the following.

“The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the
date of each certificate.

Price Adjustment
The contract is not subjected to price adjustment.

The retention from each payment shall be 10% percent of the certified work done.
The limit of retention shall be 5 % of the Initial Contract Price.
The liquidated damages for the whole of the Works shall be Rs. 23, 500.00 per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten
percent) of the Initial Contract Price.

Replace the Sub-clause 51.1 with the following: -

‘The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of
the Initial Contract Price less contingencies less Provisional Sums within 14 Days after furnishing
of an unconditional guarantee in a form included in Section 2 (ITB) and by a bank acceptable to the
Employer or from the Construction Guarantee Fund. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee shall be progressively reduced
by the amounts repaid by the Contractor. Interest will not be charged on the advance payment.
Advance Payment would be made in two equal instalments. The second Instalment would be paid
only after establishing that the first instalment of the advance payment has been used exclusively
for mobilization as per Cl. 51.2 and submission and approval of detailed construction programme
with network analysis and resource scheduling.

Any bond or security issued by Insurance Company is not acceptable.

The Performance Security shall be 5% percent of the Initial Contract and shall be issued by a Bank
or CGF acceptable to the Employer.
Any bond or security issued by Insurance Company Limited is not acceptable.

As-Built Drawings shall be submitted to the Engineer within one month after the issuing of
Certificate of Completion.
Add the annexure of additional requirements pertaining to the as built drawings to this sub clause

The percentage to apply to the value of the work not completed, representing the Employer’s
additional cost for completing the Works, is 25%

Clauses 63.2(b), 63.4, 63.5, 63.6 and 63.7 are not applicable.
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63.3 Replace the text of Clause 63.3 with the following text: “The total sum paid to the Contractor shall
include such amounts, for the work, supplies or services plus following percentage of actual cost
shall be paid to the Contractor for Provisional Sum of the Bill of Quantities.”

1. For the works executed by utility Authorities -10%
2. For the works directly executed by the Contractor -20%
3. For supplying & services -10%

120 AS BUILT DRAWINGS
120.1 Description

The work shall consists of preparation of As Built Drawings necessary for performance of the completion of
the work covered by the Contract, the Contractor shall supply them by the dates stated in the Contract Data.
The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site construction
inspections to ensure that all improvements as set forth required, pursuant to RDA standards and specification,
and as-built shall be provided. The contractor shall certify, in writing, to the Engineer that the improvements
were done in compliance with the approved plan or agreement pursuant to RDA Standards & Specifications
and as-built shall be provided.

Field managed record drawings should be provided to the Engineer with indicating additions and deletions for
approval before preparation of the final as-built Drawings.

The following requirements shall be applied to each as-built drawing developed for the project and a hard
copy together with an electronic AutoCAD drawing file format on CD shall submit for the Engineer.

120.2 Construction Requirement
The following items shall be required for all “As-Built Drawings.

(@) All as-built for projects are required to be on 24” x 36” or similar size of construction drawings
and shall bear the name and address, of the person who preparing the drawings and the date the
as-built data is added to the original via the revision block. Electronic Auto CAD drawing files,
based on the GPS coordinate, are also required (if the construction drawings are prepared based
on GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or wet seal and with an
original signature on each sheet) shall verify that as-built drawings reflect the true conditions in
the field.

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all construction
specifications and product qualities have been met or exceeded.

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet.

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs to
be included to the as-built drawings on the approval of Engineer

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If the
reference benchmark is within the project, then a complete description of its location will be
provided to assist in future locating.

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or
encountered within the project

(g) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk,
pavers or any other surface improvement.

120.3 Measurement & Payments

No payment shall be made for the preparation of As built drawings. If the Contractor does not supply the As
Built Drawings by the dates stated in the contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the release of Final payment of the Contract.
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Section - 6

Specifications

Standard Specification
Particular Specification
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Standard Specifications

The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of
Roads and Bridges’ issued under the authority of the Director General of the Road Development
Authority and published by the Institute of Construction Training and Development.

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009

Bidders who are not in possession of this publication can purchase it from the ICTAD.
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Particular Specifications

These Particular Specifications should be read in conjunction with the Standard Specifications for
Construction and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are

applicable in all cases not covered herein.

The Particular Specifications for some sections of the works are comprehensive and cover the full extent
of the works in these sections. In other sections they apply in conjunction with the Standard
Specifications. Finally in some sections not covered in the Particular Specifications, the Standard

Specifications shall apply in full.

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard

Specifications, the Particular Specifications shall prevail.
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PRELIMINARIES & GENERAL

P(001) MOBILIZATION AND DEMOBILIZATION

The Contractor shall submit to the Engineer within 14 days from the date of Letter of Acceptance his
mobilization and demobilization plan for equipment, plant and machinery required for the Project. Plan shall
include the location of plant, machinery and equipment and mode of transport. Engineer shall approve the
mobilization and demobilization plan and payment shall be based on schedule of mobilization.

Payment
Payment shall be made according to the schedule submitted by bidder and within the lump sum amount
agreed in the Bill of Quantities.

Item No Description Pay Unit
P (001) Allow for mobilization & demobilization L.S.

P(002) PROVIDE STATIONARY FOR THE ENGINEER

The Contractor shall provide stationary for the engineer as required and duly requisition by the engineer.
Stationary includes office consumable items such as paper, paper printing material and general office
requisites

Payment

Payment shall be made from the pay item in the Bill of Quantities.

Item No Description Pay Unit
P (002) Provide stationary for the Engineer PS

P(003) ENGINEER’S STAFF

The Contractor shall provide at all times during the period of the Contract, for the exclusive use of the
Engineer, all such workmen as the Engineer may deem necessary for the carrying out of his duties in
connection with the Contract.

The workmen shall be selected for their abilities and knowledge and so far as possible the same workmen
shall be provided throughout the period of the Contract.
The following staff shall be provided by the Contractor for the assistance of the Engineer in his duties as
instructed by the Engineer unless otherwise stated in the Bill of quantities.

a. Office Aid

b. Office watcher (2Nos)
Such staff shall be approved by the Engineer and shall be responsible to him, although they will be in the
employ of the Contractor.

Payment

Payment shall be made at the unit price as contained in the BOQ

Item No. Description Pay Unit
P(003) Engineer’s Staff Month
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Section-7

Bill of Quantities
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BILL OF QUANTITIES

PREAMBLE
1. The Bill of Quantities shall be read in conjunction with all other bidding documents.
2. General directions and descriptions of work or materials given elsewhere in the bidding Documents

are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference
should be made to the applicable passages in the bidding Documents.

3. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished works in the final position as required by the bidding Documents, including,
inter alia, all costs and expenses which may be required in and for the construction and maintenance
of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing
all necessary assistance to the Engineer and in general all obligations imposed or implied by the
contract.

4, Without affecting the generality of the foregoing provisions the prices and rates entered by the
contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with
or arising from the following:

i The provision, storage, transport, handling, use, distribution and maintenance of all materials,
plant, equipment, machinery and tools, including all costs, charges, dues demurrage or other
outlays involved in carriage and importation.

i The provision and maintenance of all staff and labour and their payment, accommodation,
transport, fares and other requirements.

iii Setting out, including the location, construction and preservation of survey markers,
measurement and supervision.

iv The provision, storage, transport, use, handling, distribution and maintenance of all
consumable stores fuel, water and electricity including the requirements of the
Engineer's Representative and his staff.

% The location, test proving, opening, operation, reinstatement of all quarries and borrow pits,
as well as compensation and mining royalties costs associated with quarries and borrow pits
or any other land the contractor may require additional to that provided free for the execution
of the permanent works.

vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or
payment and the checking of all information given by the Engineer.

vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by
weather.

viii Repairs to the Works either prior to or during the Period of maintenance.

iX Maintenance work as detailed in the Specifications and the Conditions of Contract and the

maintenance of public amenities.

X Co-ordination with other Contractors or Authorities carrying out work either in connection
with or adjacent to the Works.

Xi The supply of manufacturers test certificates.
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Xii The protection of mains and services, and cost of repairs in case of damage caused by the
Contractor.

xiii Pumping and dewatering; the protection of excavation faces.

Xiv The provision and maintenance of temporary diversions in order that through traffic flow
shall remain unobstructed through the contract period and in general the provision of all
temporary works required in connection with the works.

XV Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety
requirements and all other overheads and costs and profit.

A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are
stated or not. Item against which no price or rate is entered shall be deemed to be covered by the other
prices or rates entered by the Contractor in the Bill of Quantities. The unit price or rate entered against
any Item shall take Precedence over any miscalculation in the total sum against that Item. Where
separate items have not been provided in the Bill of Quantities for work shall be deemed to have been
included in the other prices and rates.

The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for
the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the
prices and rates quoted in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall
be measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due
to compaction or the provision of working space.

The items in the Bills of Quantities are the general application to the whole of the works at any
location on site or any part of the works as indicated in the bid documents or instructed by the
Engineer's representative.

Tenders, which group several items together in the Bill of Quantities under one price, will not be
accepted.

The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the
Bill of Quantities are as follows: -

hrs - Hours

km - Kilometre

m - Linear Metre
m?2 or sgqm - Square Metre
m?3or cum - Cubic Metre
nos. - Numbers

L.S - Lump Sum
P.S - Provisional Sum
mth. - Month

Itr. - Litre

kg. - Kilogramme
mt - Metric Tonne
mm. - Millimetre
wk. - Week
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DAY WORKS

The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing
extra work ordered to be done in accordance with the Contract.

The rates shall include all overheads and profit and all other costs of whatever nature
necessary for and incidental to the performance of extra work whenever ordered and these
rates required anywhere on the Site for the operation of plant the provision of labour or the
provision of materials and shall be deemed to include inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids,
taxes, duties operator's wages and overtime, travelling time, transport
supervision, administration costs related to the use of such plant.

Labour Wages, overtime, bonuses, travelling time, hand tools,
accommodation, fringe benefits, transport and supervision.

Materials Provision, transport, handling, wastage and storage
In the case of Plant and labour, only time spent working shall be paid for.
For Day works required outside the Site (which for these purposes shall mean all areas shown
on the plans for permanent works and all areas of temporary works such as Contractor's and

Engineer's camps, quarry, borrow pits and their access roads, diversion roads etc.), the
following should be chargeable :

Plant: Self travelling: Actual travel time of and to place of stationing on the
day of the work.

Transport: Travelling time of the places of transport (lorry, low loader etc.)

Labour: Travel time for the means of transport used.

Materials: Travelling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as
day works. All items should be priced.
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Summary of Bill of Quantity

WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch: (4+000 - 5+230)km

CONTRACT NO RDA/DC/EP/GOSL/2024/05

Bill No

Description

Amounts / Rs

PRELIMINARY & GENERAL

EARTH WORKS

SUB BASE, BASES AND SHOULDERS

SURFACE APPLICATIONS AND SURFACING

INCIDENTAL WORK

GABION CONSTRUCTION

DAYWORKS

1
2
4
5
6
6
7
A

Sub Total-01

PS

Provisional sums

200,000.00

B

Sub Total -02  (A-PS)

Provisional sum deducts form Sub Total -01

Amount in words

Discount

. Amount
if any :

..................................... in
figures

Sub Total 03 (B-C)

PS

Provisional sums

200,000.00

Sub Total 04 (D+PS)

Allow for physical contingencies 10% (E*10%)

Allow for price contingencies 4% (E*4%)

I | O(m|fm

Bid Price (E+F+G) [Form of Bid price]

VAT (18%*H)

Bid Price with VAT (H+I)

Amount in words:

Name of Authorized Officer:

Signature:

47




BOQ FOR THE WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP

ROAD (B-575), Ch: (4+000 - 5+230)km

Pay
S.No Item DESCRIPTION UNIT QTY RATE AMOUNT (Rs)
No
BILL No.1: PRELIMINARY GENERAL
1.1 119(1) | Provide All Necessary Insurance LS Item
12 119(2) Prowd_g All Necessary Bonds & LS ltem
Securities.
1.3 P(001) | Mobilization and Demobilization PS Item 200,000.00
1.4 103(1) | Traffic safety & control Month 300
Bill No.1 Carried to Summary
BILL No.2 : EARTH WORKS
ROADWAY EXCAVATION
Roadway Excavation in unclassified 3
2.1 | 301a1) soil using machinary m 320.00
. . 5
2.2 | 301(16) | Preparation of sub grade in cut area m 2.130.00
EMBANKMENT CONSTRUCTION
Embankment Construction using
2.3 304(2) | borrow material compacted in position m3
750.00
- Type - |
Bill No.2 Carried to Summary :
BILL No.3: SUB BASE, BASES AND SHOULDERS
GRANULAR PAVEMENT
Dense Graded Aggregate Base 3
31 1 405 | (37.5mm) m 818.50
. [ 3
3.2 408(2) | Scarification of existing base m 3,690.00
Earthen shoulder as compacted in
. 409(1 .. 3
33 09(1) position m 295.20
Bill No. 3 Carried to Summary
BILL No.4 : SURFACE APPLICATION AND SURFACINGS
Prime Coat inclusive of application of 2
45 501(5) blotting material (CSS1 at 1 litter per m2) m 5,010.00
Tack Coat 2
R 502(2) (Emulsion CRSL1 at the rate of 0.5Lt/m2) m 5,010.00
Asphalt Regulating Course using pavers
4.3 506(2) ( Average 40mm compacted thickness) MT 506.73

Bill No. 4 Carried to Summary
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BOO FOR THE WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP

ROAD (B-575), Ch: (4+000 - 5+230)km

Pay
S.No Iltem DESCRIPTION UNIT QTY RATE AMOUNT (Rs)
No

BILL No.5: INCIDENTAL WORK

ROAD MARKING

5.1 810(1) | Thermoplastic Material - Edge line Sg.m 250,50
5.2 811(1) | Single pole, sign area up to 0.5 m2 Nos 200
5.3 811(3) | Chevron warning sign Nos 12.00

Bill No. 5 Carried to Summary
BILL No.6 : GABION CONSTRUCTION
Excavation for structures, unclassified
6.1 | 302(5) | i Cu.m 104.00
6.2 | 805(3) | Rubble Mattresses (300 thick) Sgm 130.00
6.3 | 805(1) | Construction of PVC Coated Gabions Cu.m 200.00
6.4 805(2) | Filter fabric Sgm 19250
6.5 | 805(4) | Granular materials Back fill Cu.m 52 50
6.6 | 302(6) | Approved soil Back fill Cu.m 97.88
Bill No. 6 Carried to Summary

BILL No.7 : DAY WORKS

7.1 | Labour
7.1.1 | Unskilled labour Day 5.00
7.1.2 | Semi skilled labour Day 5.00
7.1.3 | Skilled labour (SK 'B") Day 5.00
7.1.4 | Operators (SK'A") Day 5.00

Total Cost of Labour
7.2 | Equipment
7.2.1 | Backhoe Loader - 2WD, 0.15 scoop capacity DAY 2.00
7.2.2 | Farm Tractor with 3T Trailer DAY 2.00
7.2.3 | Water Bouser - 6000 ltrs DAY 2.00
7.2.4 | Concrete Mixer - 400 Itrs DAY 2.00
7.2.5 | Water Pump - 2 inch Hrs 10.00
7.2.6 | Porker Vibrater DAY 3.00
Total Cost of Equipment

7.3 | Materials
7.3.1 | Cement - Ordinary 50 Kg 2.00
7.3.2 | Aggregate for concrete (19 mm) Cu.m 2.00
7.3.3 | Sand Cu.m 2.00

Total Cost of Materials

Bill No. 7 Carried to Summary

Total Bills Carried to Summary
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Section - 9
Standard Bid Forms
Bid Security

Affidavit for the Current Commitments
Bank Letter Granting the Revolving Line of Credit
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FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets]
............................................................................................................... [insert issuing

agency’s name, and address of issuing branch or office]

Beneficiary: Director General, Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

Date: ... [insert (by issuing agency) date]

BID GUARANTEE NO.: ..., [insert (by issuing agency) number]

We have been informed that ................coooiiiiiiiiii insert (by issuing agency) name
of the Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated ......................... [insert

(by issuing agency) date] (herein after called “the Bid”) for the execution WIDENING AND
IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch: (4+000 - 5+230)km
under Contract No: RDA/DC/EP/GOSL/2024/05

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee.

At the request of the Bidder, We ........ccoovviiiiiiiiiiii [insert name of issuing agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................. [insert amount in figures] ...................................[insert amount in words]

upon receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in
breach of its obligation(s) under the bid conditions, because the Bidder:

i.  has withdrawn its Bid during the period of bid validity specified; or
ii. does not accept the correction of errors in accordance with the Instruction to Bidders
(hereinafter “the ITB) of the IFB or
iii.  having been notified of the acceptance of its Bid by the Employer during the period of bid
validity,
(i) fails or refuses to execute the Contract Form, if required, or
(i) fails or refuses to furnish the Performance Security, in accordance with the ITB.
This Guarantee shall expire:
(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and
of the Performance Security issued to you by the Bidder; or
(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the
performance security, otherwise it will remain in forceup to ............ (insert date)

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before
that date.

Signature and the Seal of the Guarantor:

Designation .........cccoviviiiiiiiiiiiiieae

Name of the Organization .............c.oiiiiiiiiitii e e
Date: e

Witness:

NaAME ..o NICNo ... Signature .............o.envenn.
NaAME oo NICNo ... Signature .............o.eunenn.

Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive
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FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Director General,
Road Development Authority

In accordance with the Clause 4.4 of the Instructions to Bidders, | (We) declare that the outstanding
Contract Commitments of (Name of the Bidder (s) are as follows. | (We) further declare that all the
outstanding contract commitments are listed below.

Specialt Name of the Name of the Initial Contract Outstanding
P y Contract Client Amount (Rs.) Work (Rs.)
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirmant and he
having understood the contents of same, signed beforeme at ................................ [Place], on
this ....oooviiiiii, 2024 [date]

Justice of The Peace

* Add additional rows to include all the current projects if needed
# Add additional speciality to include all the current projects

Note —The bidders who do not provide all contract commitment shall be treated as non responsive according to the
clause 3.3 of ITB
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FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF
CREDIT

[In Letterhead of the bank]

FROM L e,
TO ; Director General
Road Development Authority (RDA)
1% Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha,
Battaramulla, Sri Lanka
SUB:Letter from the bank for providing a line of creditin favour of ........................coiil. Yin

case of award to them of works for the Contract of WIDENING AND IMPROVEMENT OF KOOLAWADY -
CENTRALCAMP ROAD (B-575), Ch: (4+000 - 5+230)km UNDER Contract No: RDA/DC/EP/GOSL/2024/05

Dear Sir,

WE oo 2 bankers Of ........oeviuiiieiiiie e % hereby agree
to grant revolving line of credit for an amount of  Sri Lanka  Rupees
....................................................... for the purpose of the execution of the Civil Work Contracts
under the Contract of WIDENING AND IMPROVEMENT OF KOOLAWADY - CENTRALCAMP ROAD (B-575), Ch: (4+000 -
5+230)km under Contract No: RDA/DC/EP/GOSL/2024/05 This revolving line of credit will be maintained
until the works are  taken over by the RDA.

Designation ..................
Name of the Organization ............cooieiiiiiii e
Date: ...

Witness:
NaAME ..ot NICNO .oovvviiiieiein, Signature ........cccoeeviiiiiiinninnnn
NaAME ..ot NICNO .oovvviiiieeen, Signature .......ccoovvviiiiinieninnnn.

1 Name of Beneficiary / Bidder
2 Name of Bank

3 Name of Beneficiary / Bidder

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit
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Section - 8

Drawings
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Check List for Bidders

ITB clause Yes Reference
Form of Bid
Completed? 18
Signed? 18
No of addendum issued (taken to form of Bid)
Bid security
Addressed to the Employer? 16
Format as required? 16
Issuing agency as specified? 16
Amount as required? 16
Validity 28 days beyond the validity of bid? 16
Quialification information
Copy of ICTAD Registration? 4
(Registration No, Grade, Specialty, Expiry Date)
Copy of VAT registration or a letter form Inland Revenue 4
that the Bidder is not VAT registered?
Authentication of for signature (Power of Attorney)? 4
Certified Copy of Audited Financial Statements for the 4
last five years?
(Construction turn over for last five years; Current assets and current
liabilities for last year)
A letter from a Bank on the provision of credit facilities? 4
The  Affidavit For ~The Current Contractual 4
Commitments?
Construction Programme and Cash Flow Chart? 4
Similar work completed in last 10 years 4
Major items of construction equipment proposed 4
Qualification and Experience of key staff 4
Addendum
Content of addendum (if any) taken in to account? 10
Bid package
All the documents given in ITB clause 12 enclosed in the 12
original and copy?
ITB clause 19 followed before sealing the bid package? 19
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