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Introduction 

 This Bidding Document has two parts, namely, Volume 1 and Volume 2.  

 The bidders are expected to buy the following Standard Bidding Document from the 

Construction Industry Development Authority (former ICTAD): - 

STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

SECOND EDITION – JANUARY 2007 with addendum issued in October 2009 by 

ICTAD 

 ICTAD PUBLICATION NO. – ICTAD/SBD/01 

 This Bidding Document shall be read in conjunction with the above Standard Bidding 

Document. 

 The Address of CIDA is  

Construction Industry Development Authority  

‘Savsiripaya’123, Wijerama Mawatha, 

 Colombo-07 
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Section - 1 

 
Instruction to Bidders 

 
The text of this ‘Instructions to Bidders’ is found in the 

‘Standard Bidding Document Procurement of Works ’ 

ICTAD Publication No. ICTAD/SBD/01 – Second Edition – January 2007 with Addendum issued in 

October 2009 by ICTAD 

 

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from: 

Construction Industry Development Authority 

‘Savsiripaya’ 

123, Wijerama Mawatha 

Colombo-07 

 

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and  

Section – 5 –‘Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of 

the Section -1 – ‘Instruction to Bidders’ have to be modified and/or supplemented, it is done through 

the text in the Section -5 – ‘Bidding Data and Contract Data’. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Section - 2 
 

Standard Forms (Contract) 

 
 Letter of Acceptance 

 Performance Security  

 Form of Agreement 

 Advance Payment Security 

 Retention Money Guarantee 
 



 

9 

 

 

FORM OF LETTER OF ACCEPTANCE 

 

 

  [Date] 

  

 

[Contractor’s Name & Address] 

 

 

     

This is to notify you that your bid dated ………………. for the construction and remedying the defects of the 

‘RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – KANKOTIYAWATTA – 

THINIYAWALA – MORAWAKA ROAD (B 363)’ under Contract 

No: RDA/RM&M/WP/GOSL(WB)/2024/14 for the Contract Price of Rupees 

……………………………………  as corrected in accordance with Instruction to Bidders is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract 

Documents. 

 

 

The Start Date shall be ……………………. . 

 

The amount of Performance Security is…………………. 

 

The Performance Security shall be submitted on or before ……………………….. 

 

 

 

 

Authorized Signature 

Name and title of Signatory 

Name of Agency 
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FORM OF PERFORMANCE SECURITY 

(Unconditional) 

 
………………………………………….………………………………………………………... 

[Issuing Agency’s Name, and Address of Issuing Branch or Office] 

 

Beneficiary:  Director General, Road Development Authority, 1
st
 floor, “Maganeguma Mahamedura”, 216, 

Denzil Kobbekaduwa Mawatha, Battaramulla. 

 

Date: ……………………… 

 

PERFORMANCE GUARANTEE No.: ………………………….. 

 

We have been informed that ……………………………………………………... [Name of Contractor] 

(hereinafter called, “the Contractor”) has entered into Contract No RDA/RM&M/WP/GOSL(WB)/2024/14.   

dated ……………. with you, for the ‘RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – 

KANKOTIYAWATTA – THINIYAWALA – MORAWAKA ROAD (B 363)’ (hereinafter called “the 

Contract”). 

  

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is 

required. 

 

At the request of the Contractor, we ………………………………………………… [name of Agency]  hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

…………………………….……………………………[amount in figures]  (…………………………… 

…………………………………………………………………………..) [amount in words],  upon receipt by 

us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach 

of its obligation(s)  under the Contract, without your needing to prove  or to show grounds for your demand or 

the sum specified therein. 

 

This guarantee shall expire, no later than the …….. day of ……….2024 [28 days beyond the Defect Liability 

Period] and any demand for payment under it must be received by us at this office on or before that date. 

 

 

------------------------------------- 

Name, Signature and the Seal of the Agency: 

Name of the Organization ………………………………………………………………... 

Designation ……………………………… 

Date: ……………………………………………………. 

Witness:  

Name ……………………………………  NIC No …………..……Signature……….……….…. 

Name ……………………………………  NIC No …………..……Signature……….……….…  
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FORM OF AGREEMENT 

 

This Contract Agreement made and entered into on this ……………… [day] of. …………… [Month] 2024, 

by and between the Road Development Authority established by the Road Development Authority Act No. 73 

of 1981 as amended by Act No. 05 of 1988 and No. 37 of 2009 and having its Head office at “Maganeguma 

Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Koswatha, Battaramulla in the Democratic Socialist 

Republic of Sri Lanka (hereinafter called and referred to as “ the Employer” which term means and include 

the said RDA its successors and assigns) on the one part and, …………………………….[name, registration 

number and address of Contractor] (hereinafter called and referred to as “the Contractor” which term means 

and includes the said ………….[name of Contractor], its successors, assigns) on the other part: 

 

Whereas the Employer desires that the Contractor executes the ‘RECONSTRUCTION OF BRIDGE NO. 

9/1 PELAWATTA – KANKOTIYAWATTA – THINIYAWALA – MORAWAKA ROAD (B 363)’, 

under Contract No: RDA/RM&M/WP/GOSL(WB)/2024/14 (hereinafter called and referred to as “the 

Works”) and the Employer has accepted the Bid by the Contractor for the execution and completion of such 

Works and remedying of any defects therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read 

and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year 

aforementioned in accordance with laws of Sri Lanka. 

 

……………………………………… ……………………………………… 

 

   

Authorized Signatory of Contractor Authorized signature of Employer 

Name of Signatory: Name & Title of Signatory 

                                            

Common Seal                                                                                                     

   

In the presence of Witness:                             In the presence of Witness: 

 

……………………………………… ……………………………………… 

Name ……………………………  Name …………………………… 

NIC No. ……………………………  

Address …………………………… Address …………………………… 
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FORM OF ADVANCE PAYMENT SECURITY 

 

………………………………………….………………………………………….. 

[Name and address of Agency, and Address of Issuing Branch or Office] 

 

Beneficiary: Director General, Road Development Authority, 1
st
 floor, “Maganeguma Mahamedura”, 216, 

Denzil Kobbekaduwa Mawatha, Battaramulla. 

 

Date: ……………………… 

 

ADVANCE PAYMENT GUARANTEE No.:………………………….. 

 

We have been informed that ……………………………………………………... [name of 

Contractor](hereinafter called, “the Contractor”) has entered into Contract No: 

RDA/RM&M/WP/GOSL(WB)/2024/14 dated …………2024, with you, for the ‘RECONSTRUCTION 

OF BRIDGE NO. 9/1 PELAWATTA – KANKOTIYAWATTA – THINIYAWALA – MORAWAKA 

ROAD (B 363)’ (hereinafter called “the Contract”).  

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum 

…………………..[amount in figures] ( ……………………………………..) [amount in words] is to be 

made against an advance payment guarantee. 

 

At the request of the Contractor, we ………………………………………………… [name of issuing Agency]  

hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

………………………………….…………………[amount in figures]  (………………………………… 

…………………………………………………………………………………….) [amount in words],  upon 

receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is 

in breach of its obligation in repayment of the advance payment under the Contract. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor. 

 

This guarantee shall expire on …………………..[insert the date, 28 days beyond the Intended Completion 

Date] 

 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 

that date. 

 

 

------------------------------------- 

Name, Signature and the Seal of the Agency: 

Designation …………………………………. 

Name of the Organization ………………………………………………………………... 

Date: ……………………………………………………. 

Witness:  

Name …………………………………… NIC No …………..……Signature ……….……….… 

Name …………………………………… NIC No …………..……Signature ..……….………..  
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FORM OF RETENTION MONEY GUARANTEE 

 (Issuing Agency’s Name and Address of Issuing Branch or Office) 

 

Beneficiary: Director General, Road Development Authority, 1
st
 Floor, Maganeguma Mahamedura”,216,  

Denzil Kobbekaduwa Mawatha, Battaramulla. 

Date: ---------------- 

 

RETENTION MONEY GUARANTEE No.:----------------------------------- 

we have been informed that -----------------------(name of Contractor) (hereinafter called “the Contractor”) had 

entered into Contract No: RDA/RM&M/WP/GOSL(WB)/2024/14 dated ………………2023, with you, for 

the execution of  ‘RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – KANKOTIYAWATTA 

– THINIYAWALA – MORAWAKA ROAD (B 363)’ (hereinafter called “the Contract”) Furthermore, we 

understand that, according to the Conditions of Contract, when the works have been taken over and the first 

half of the Retention Money has been certified for payment, payment of the second half of the Retention 

Money may be made against a Retention Money guarantee. 

At the request of the Contractor, we -----------------(name of agency) hereby irrevocably undertake to pay you 

any sum or sums not exceeding in total an amount of ------------------ (amount in figures)--------------------------

---------------------------------(amount in words) upon receipt by us of your first demand in writing accompanied 

by a written statement stating that the Contractor is in breach of its obligation under the Contract because the 

Contractor has not attended to the defects in accordance with the Contract. 

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects Liability Period). 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 

that date. 

 

------------------------------------- 

Name, Signature and the Seal of the Agency: 

Name of the Organization ………………………………………………………………... 

Designation ………………………………. 

Date: ……………………………………………………. 

Witness:  

Name …………………………………… NIC No …………..…… Signature ……….……….… 

Name …………………………………… NIC No …………..…… Signature ……….……….… 
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Section - 3 

 
Conditions of Contract 

 
 

The text of this ‘Conditions of Contract’ is found in the  

‘Standard Bidding Document Procurement of Works’ 

ICTAD Publication No. ICTAD/SBD/01 – Second Edition – January 2007 with Addendum issued in 

October 2009 

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from: 

Construction Industry Development Authority 

‘Savsiripaya’ 

123, Wijerama Mawatha 

Colombo-07 

 

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and 

Section – 5 –‘Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of 

the Section -3 – ‘Conditions of Contract Bidders’ have to be modified and/or supplemented, it is 

done through the text in the Section -5 – ‘Bidding Data and Contract Data’. 
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GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA 
MINISTRY OF TRANSPORT & HIGHWAYS 

ROAD DEVELOPMENT AUTHORITY 

INVITATION FOR BIDS  

 

1. The Chairman, Road Development Authority Procurement Committee, on behalf of the Road Development 

Authority (RDA), invites sealed bids from eligible and qualified bidders for the project described below:-  

Contract No. Contract Name 

Eng.’s Estimate 

w/o 

contingencies 

(Mn)  

Contract 

Duration 

Days 

CIDA 

Grade 

Bid Security 

(Rs) 

RDA/RM&M/WP/

GOSL(WB)/2024/

14 

Reconstruction of Bridge No. 9/1 on 

Pelawatta – Kankotiyawatta – 

Thiniyawala – Morawaka Road (B 363) 

72.5 365 C4 or 

above 

1,250,000.00 

2. The work consists of construction of single span of 7.1 m long bridge of 8.5 m wide clear carriageway with 

footwalks on both sides and reinforced concrete pad foundation abutments & wingwalls. 

3. Bidding will be conducted through the National Competitive Bidding Procedure. 

 

4. To be eligible for contract award, the successful bidder shall be currently registered with the Construction Industry 

Development Authority (CIDA) in grade given in the above table in Bridge specialty. 

 

5. Interested bidders may obtain further information from the following offices and inspect the bidding documents 

via website www.rda.gov.lk. From 26/06/2024 

 

a. Provincial Director (WP), Road Development Authority, Colombo.  

T: 0112887358  Fax: 011-2887623    

b. Deputy Director General (RM & M), Road Development Authority, 6
th

 Floor, “Maganeguma Mahamedura”, 

216, Denzil Kobekaduwa Mawatha, Battaramulla.  

T P :011-2882196 Fax: 011-2882195 

 

6. The Pre-Bid meeting will be held at 11:00 hrs on 03/07/2024 at the office of the Provincial Director (WP), Road 

Development Authority, Colombo and a site visit will be arranged immediately thereafter if necessary. 

 

7. A complete set of Bidding Document in English language shall be purchased by the interested bidders via email on 

submission of a written application and valid cash deposit slip of non – refundable tender fee (contract number and 

name of the firm should be indicated on the cash deposit slip) to Deputy Director General (RM & M), RDA via email 

from 26.06.2024 until 16.07.2024 during 09:00 hrs to 15:00 hrs for above contract. The email address is 

dd1maint@gmail.com 

 
Non-refundable tender fee of Rs 24,115.00 (with VAT & SSCL) for the bidding document can be paid by depositing 
cash to the following bank account.  

Account Name    : Director General – RDA  
Account Number    : 0000001943 
Bank Name    : Bank of Ceylon - Corporate Branch 

 

Original/valid cash deposit slips should be submitted with the Bids at the submission of bids and it will be checked.  
 
As per the Public Contract Act No. 3 of 1987, only the Agents and Successful winners of tenders shall be registered 
in Department of Registrar of Companies. 
 

8. Each Bid shall be accompanied by a Bid- Security for an amount given in the above table. Bid- Security shall be valid 

up to 13/11/2024. Bids shall be valid up to 16/10/2024. 

http://www.rda.gov.lk/
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9. Bids shall be delivered in duplicate to the Chairman, Road Development Authority Procurement Committee, C/o 

Director General, Road Development Authority, First Floor, “Maganeguma Mahamedura”, 216, Denzil 

Kobekaduwa Mawatha, Battaramulla on or before 14:00 hrs on 17/07/2024. Late bids will be rejected. Bids will be 

opened soon after the closing, in the presence of the bidder’s representatives who choose to attend. 

 

The Chairman,  
Road Development Authority Procurement Committee  
Road Development Authority,  
First Floor, “Maganeguma Mahamedura”,  
216, Denzil Kobekaduwa Mawatha, Battaramulla. 
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Form of Bid and Qualification  

Information 
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FORM OF BID 

RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – KANKOTIYAWATTA – 

THINIYAWALA – MORAWAKA ROAD (B 363) UNDER  

CONTRACT NO: RDA/RM&M/WP/GOSL(WB)/2024/14 

 

To: Road Development Authority 

  

Gentlemen, 

1. Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second 

Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the 

Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos….. for 

the execution of the above-named Works, we the undersigned, offer to execute and complete such 

Works and remedy any defect therein in conformity with the aforesaid Conditions of Contract, 

Specifications, Drawings, Bill of Quantities and addenda Nos….. for the sum of Sri Lankan 

Rupees*………………………………………..…………………………………………………………

……………………………………………………..……………………………..…...………..……..….

.…………………………………………………..……………………………………………………….

............... (SLRs. *.....................................………………..…………………..) (The bid price shall 

include physical & Price Contingencies and provisional sums but excluding VAT) or such other sums 

as may be ascertained in accordance with the said Conditions. 

2. We acknowledge that the Contract Data forms part of our Bid. 

3. We undertake, if our Bid is accepted, to commence the Works as stipulated in the Contract Data, and to 

complete the whole of the Works comprised in the Contract within the time stated in the Contract Data. 

4. We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to 

which we may agree and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Bid together with your written 

acceptance thereof shall constitute a binding contract between us. 

6. We understand that you are not bound to accept the lowest or any Bid you may receive.  

 

Dated this ...................... day of .................202… in the capacity of ...................………duly authorized to sign 

tenders for and on behalf of ........................................................... 

 

Name  :  ……………………………………………………….(IN BLOCK CAPITALS) 

 

Signature :   ......................................................... 

Designation - …………………………………………………….. 

Address : ............................................................. 

    ……………………………………………………………. 

Witness  : 1.Name........................................................  Signature ………………………  

    2.Name …………………………………… Signature ……………………… 
 

 

*The amount inserted here should not include the VAT component. 
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**Bid signed by a person other than the authorized person shall be treated as non-responsive 

 

 

 

Details of Contract works in hand 
(Attach as annex 06) 

Specialty 
Name of the 

Contract 

Name of the 

Client 

Initial Contract 

Amount (Rs.) 

Outstanding 

Work  (Rs.) 

Expected date of 

completion 

Highways*      

     

     

Bridges*      

     

     

Buildings*      

     

     

Irrigation*      

     

     

#      

     

     

Total   

 
* Add additional rows to include all the current projects if needed 

# Provide additional speciality, to include all the current projects 

Qualification Information 

CIDA Registration Please attach photo copy of Original Documents (as annex -01) 

Registration Number  

Grade & Speciality  

Expiry Date  

VAT Registration Number (Attach as Annex 02) 

Construction Program   (Attach as annex 11) 

Legal Status(Please attach photo copy of original 

documents as annex) 

(Attach as Annex 03) 

For Joint Venture Please attach draft copy of Joint Venture  

Agreement   

Authentication of Signatory   (Attach original   with form of bid 

 & a photo copy  as annex -04) 

Value Of Construction works performed 
(Attach certified copy of Audited Financial Report ) 

(Attach as Annex 05) 

Year 2022/2023  

Year 2021/2022  

Year 2020/2021  

Year 2019/2020  

Year 2018/2019  
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Note – The bidders who do not provide all contract commitment shall be treated as non-responsive according to the 

clause 3.3 of ITB 

 

 

 

Financial Data 
 
As per Latest Audited Financial Statement 

  

1 Current Assets  

2 Current Liabilities  

3 Working Capital (1-2)  

4 Value of Outstanding work in hand  

5 Line of Credit **  

*6 Available Liquid Asset {3 - (0.1) x 4+5}  

* This amount shall be not less than the amount given in clause 4.4 of ITB 

** Line of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07) 

 

Note : Available Working Capital of bidder should be positive (+) 

 

Similar Work Experience, Construction Equipment Proposed and Qualification 

& Experience of Key staff 
 

 Similar work completed in last 05 years  

( Attach LOA, Completion Certificate, 

documents to  confirming similarity of work) 

 Value………………..                       

Year……………….. 

Employer …………………………… 

Completed Date ……………………. 

Description of work ………………… 
(Attach  as annex-08) 

Major Items of Construction Equipment 

Proposed 

 1. Type………………..Capacity………………..  

(Attach  as annex-09)  2. Type………………..Capacity………………..  

  3. Type………………..Capacity……………….. 

  4. Type………………..Capacity……………….. 

  5. Type………………..Capacity……………….. 

Qualification and Experience of Key staff to be 

attached to the project  

Attach details of key personal CVs. Separately, 

proposed to be at site for supervision. 

 
(Attach  as annex-10) 

Technical  

1. 

2. 

3. 

Managerial 

1 

2 

3 
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Details of Sub-Contractors 
 

Section of work Approximate value 
Name(s) & Address (es) of 

sub-contractors 

Description & location of 

similar works previously 

executed 

    

    

    

    

 

 

Details of Performance of Contracts 
 

Project Name Contract No. Contract Period 

(Days) 

Initial/Revised 

completion Date 

Substantial 

Completion Date 

     

     

     

     

 
*Work completed/ongoing in last five years 

**If EOT is not submitted, submit the recommendation report from the Engineer for the Contract with reasons. 

 

 

Personnel Data 

Name of Institution 
 

Address 
 

Telephone 
 

Facsimile 
 

Email address 
 

 

 

Road Development Authority and its authorized representatives are hereby authorized to conduct any 

inquiries or investigations to verify the statements, documents, and information submitted in this 

connection and to seek clarification from our banks, any other agency or our clients regarding any 

financial and technical aspects. 

 

 

 

 

 

Signature of the Bidder……………………………..   Date ………………….. 
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Section - 5 

 
Bidding Data and Contract Data 
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BIDDING DATA 

 

Clause 1, Scope of Bid 

 

Clause 1.1 

a) Employer is the Road Development Authority established by the Act No.73 of 1981 as 

amended by Act No. 05 of 1988 and No. 37 of 2009. 

b) Address of the Employer is:  “Maganeguma Mahamedura”, 

 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 

 Telephone: 0112862795, Fax:  0112872272 

 E-mail: gmo@ rda.gov.lk 

 

The Scope of the Work is Reconstruction of Bridge No. 9/1  on Pelawatta – Kankotiyawatta – 

Thiniyawala – Morawaka Road (B 363). 

  

The work consists of Construction of single span 7.10 m long bridge of 8.5 m clear carriageway with 

footwalk on both sides and reinforced concrete pad foundation abutment & wingwalls.   

 
The Site is located in Kalutara District.   

  

Clause 1.2 
 Time for completion is 365 Days from the Start Date: 

 

Clause 1.3 

a) The Bidding Documents shall be inspect from the RDA web site [ www.rda.gov.lk ] from 

26/06/2024 to 17/07/2024. 

 

b) The non-refundable tender fee of Rs. 24,115.00 with SSCL & VAT can be paid by depositing 

cash to the following account. 

(i) Account Name : Director General – RDA. 

(ii) Account Number : 0000001943 

(iii) Bank Name  : Bank of Ceylon – Corporate Branch 

 

c) The Bidding Documents shall be collected during working hours from 09.00 Hrs to 15.00 Hrs 

via email address dd1maint@gmail.com from 26/06/2024 until 16/07/2024. 

 

Clause 2, Source of Funds 

 

Clause 2.1 

Funded by Government of Sri Lanka (GOSL) 

 

Clause 3, Ethics, Fraud and Corruption  

Add a new sub-Clause 3.3 
 

Clause 3.3 

A misrepresentation or omission of facts in order to influence the procurement process shall make 

the Bid non-responsive and if detected after the award the bidder could be subjected to legal 

prosecution. 

 

 

http://www.rda.gov.lk/
mailto:dd1maint@gmail.com
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Clause 4, Qualification of the Bidder 

 

Clause 4.2   

 

The bidder shall be currently registered with the Institute for Construction Industry Development 

Authority (CIDA) in C4 or above grades in Bridge specialty.     

 

Clause 4.3  Bidder shall provide in: 

 CIDA registration particulars 

  Registration number 

  Specialty & Grade  

  Expiry Date 

 VAT registration number. 

 Legal status of the bidder (sole proprietor, Partnership, Company etc.) 

 Authentication for signatory (written Power of Attorney) 

 Certified Audited Financial Statement for latest five years 

 Evidence of adequacy of working capital for this contract (liquid assets & other) 

 Experience in a work of  similar nature and size in the last ten years 

 Work in hand  

 Qualification and experience of key site management and technical personnel proposed for 

the Contract  

 Major items of construction equipment proposed to carry out the Contract 

 Authority to seek references from the bidder's bankers; 

 Total monetary Value of construction work performed for each of the last five years. 

 The Method statement of the way the bidders proposed to carry out the work  

 Construction Program with critical path and cash flow forecast.  

 A description and value of work, which the bidder proposes to sub-contract, together with 

the name and address of the proposed sub-contractors. 

 Performance of the bidder in previous contracts in last five years. 
 

Clause 4.4 

 Average annual volume of construction work performed during the last five years shall be at 

least Rs.  125.0 million  

Annual Average Construction Turnover (AACT) is calculated as follows, 

 

AACT = ∑ACTn where, n= 1st …………5th year (last five years) 

   5 

ACTn - Annual Construction Turnover of nth year (from the audited financial report)  

 

 The bidder should have, experience in construction of at least one contract of a nature and 

complexity equivalent to the Works over the last 10 years (to comply with this requirement, 

works cited should be at least 70% completed), the value of which should be at least Rs. 58.5 

million.  

Experience of subcontractors in respect of “Contract of similar size and nature” shall be 

accepted, only if the reference sub- contract was approved by the Employer.  Also such bidder 

shall submit the sub –contracting agreement along with the Completion Certificate issued by 

the main contractor and an approval letter issued by the Employer confirming the sub-

contracting arrangement. Any bids that, not complying with this requirement shall be rejected. 

 

 Liquid Assets and / or credit facilities required  
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         Minimum Liquid Assets available shall be Rs. 20.8 million 

  

 Minimum Liquid Assets Available is calculated as follows: 

 X= (A – L) – 0.1 W + C where; 

               X  =  Minimum Liquid Assets available 

               A  = Current Assets as given in the latest audited financial statements 

               L  = Current Liabilities as given in the latest audited financial statements 

               W = Outstanding contractual commitments as supported by an affidavit as per Form 

given in Section 9 

           C = A project specific revolving line of credit given by a bank used by Form given in 

Section 9 
 

Note : Available Working Capital of bidder should be positive (+). 

 

Any Bidder who does not have the minimum liquid assets calculated on the above basis, 

required under Clause 4.4 shall be treated as non responsive. 

 

Any bid which has to be supported by a project specific revolving line of credit, to meet the 

requirement of the Clause 4.4 but does not provide it strictly according to Form given in 

Section 9 shall be treated as non responsive. 

 

The bidder shall submit an affidavit that he has declared all his other contractual 

commitments – specimen form attached in Section 9. But does not provide all current 

contract commitment shall be treated as non responsive according to the clause 3.3 of ITB. 

No Conditional Line of Credit will be accepted and any letter of line of credit which has 

deviated from the specimen format, shall be considered as non responsive. 
 

 

Add new clause 4.5 

Clause 4.5 

 Any Bidder who has abandoned any of the previous contracts awarded to him. 

 Any Bidder who has delayed contracts awarded to him beyond period of 50% of the 

respective contract period in last five years before date………….(28 days prior to the 

bid opening date) due to contractor’s default. 

 If any contract has been terminated due to the contractor’s default within last five 

years before date …….(28 days prior to the bid opening date) 

 

 

If any bidder has one or more poor performed/ performing contracts shall be considered as 

non – responsive. 

 

Contract Period = Original Contract Period + Approved EOTs
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C. PREPARATION OF BID 

Clause 9.1 Employer’s address for the purpose of clarification is: 

 

a. Deputy Director General (RM & M), Road Development Authority, 6
th

 Floor, 

“Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, Battaramulla.  

 T P :011-2882196 Fax: 011-2882195 

b. Provincial Director (WP), 

 Road Development Authority, 

              Colombo. 

T.P: 011 - 2887358, Fax: 011-2887623 

 

Clause 11.1 The language of the Bid shall be English. 

 

Clause 13.3 

The bid price shall include Physical Contingency, Price contingency and Provisional sums. 

 

VAT component shall not be included in the rates. The amount written in the Form of Bid shall be 

without VAT. However VAT component shall be shown separately at the end of the BOQ. 

 

Clause 13.4 

 

The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of 

Contract. 

 

Clause 15.1 

The bid shall be valid up to 16/10/2024. 
 

Clause 16.1 

Bid shall include a Bid Security using the form included in Section 9. 

 

Clause 16.2 
 

Bid Security shall be: 

 For an amount of Rs. 1,250,000.00. 

 Valid until 13/11/2024. 

 Issued by an agency acceptable to the Employer using the form for bid security 

(unconditional guarantee) included in Section 9 – Standard Forms. 

 The Beneficiary of Bid security should be Director General, Road Development Authority, 1
st
 

Floor, “Maganeguma Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla. 

 Any bond or security issued by ABC Insurance Company Limited is not acceptable. 

 

 

Clause 17.0 

Pre-bid meeting will be held at the office of the Provincial Director (WP), Road Development 

Authority, Colombo at 11.00 a.m. on 03/07/2024. Site visit will be arranged if necessary. 
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D: SUBMISSION OF BID 

Clause 19.2 (a) 

The Employer's Address for the purpose of bid submission is - 

 Chairman, RDA Procurement Committee 

C/o Director General, Road Development Authority, 

1
st
 Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha,  

Battaramulla 

  

Clause 19.2 (b) 

The name of the Contract is ‘RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – 

KANKOTIYAWATTA – THINIYAWALA – MORAWAKA ROAD (B 363)’, UNDER Contract No: 

RDA/RM&M/WP/GOSL(WB)/2024/14 

 

Clause 20.1 

The deadline for submission of bids shall be 2.00 p.m. on 17/07/2024. 

 
 

 

E: AWARD OF CONTRACT 
 

Clause 34.1 

The Standard Form of Performance Security acceptable to the Employer shall be a Bank Guarantee 

from a reputed Bank operating in Sri Lanka and accepted by the Treasury for issue of Guarantees. 

The amount of Performance Security is 5% (Five percent) of the Initial Contract Price. The Format 

of the Performance security shall be strictly in accordance with the specific format given in Standard 

Forms Section 2. Any bond or security issued by Insurance Company Limited is not acceptable 

 

Clause 36 

The Adjudicator proposed by the Employer is a member to be appointed by the Institution of   

Engineers, Sri Lanka (IESL) 

 

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case 

basis and shall be shared equally by the Contractor and the Employer.  
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CONTRACT DATA 

1.1  The Employer is the Road Development Authority established by the Act No 73 of 1981 as amended 

by Act No. 05 of 1988 and No. 37 of 2009. 

 Address: Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil 

Kobbekaduwa Mawatha, Battaramulla. 

 

The name of Authorized Person who acting on behalf of Employer for the purpose of the Contract 

shall be as per the RDA circular no. RDA/ADGP/CIR/VOL-3 dated 8
th
 of January 2024.    

 

Name of Employer’s Representative will be notified later. 

 

1.1  The Engineer for the Contract will be notified later.  

   

 Engineer’s Representative: Will be notified later 

 

1.1 The Work consists of construction of single span 7.10 m long bridge of 8.5 m clear carriageway 

with footwalks on both sides and reinforced concrete pad foundation abutment & wingwalls. 

 

The scope of the work is Reconstruction of bridge no. 9/1 on Pelawatta – Kankotiyawatta – 

Thiniyawala – Morawaka Road (B 363) 

  

               The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance. 

 

8.1     Schedule of other Contractors: Public Utility Agencies 

 

9.1     Schedule of Key Personnel:  (Directly involved in the project) 

 

 Minimum persons with qualifications and experience to be defined, 

 

 a. Technical                        Project Manager with B.Sc Civil Eng. & 10 years working 

experience in bridge construction and shall have ability to  

lead and direct multi-disciplinary teams and experience in 

proper deployment and efficient management of human and 

other resources.  
 

 b. Contract Administration      Minimum qualification shall be Diploma in Civil 

Engineering or Quantity Surveying in recognized institute 

with 3 years working experience in construction field and 

contract administration.  

 

13.1 The minimum insurance covers shall be: 

 The minimum cover for insurance of the Works, Temporary Works and of Plant and 

Materials is 110% of the Initial Contract price. 

 The minimum for insurance of other property is Rs. 1 Million per occurrence with the third 

party, number of occurrences unlimited. 

  

 The minimum cover for personal injury or death, 

 

 For the Contractor’s workmen is Rs. 400,000/= per event 

 Contractor’s employees other than workmen is Rs. 550,000/= per event 

 For third party and employees of the Employer and other persons engaged by the Employer 

is Rs. 550,000/= per event  

 

 For all the above the number of occurrence shall unlimited. 
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 The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period. 

 

14.1 Information from the Site investigation, if so applicable and available, is shown on the Drawings.  

 

17.1 The Intended Completion Date for the whole of Works shall be 365 Days from the Start Date. 

 

21.1    The Site Possession Date shall be within 07 Calendar days from the date of Letter of      

Acceptance. 

 

27.1 The Contractor shall submit a Programme for the Works within 28 Calendar days of the  

 Letter of Acceptance.  

 Contractor shall work only during normal working days unless otherwise agreed with the Engineer 

or in unusual circumstances where the safety of the public or work is in jeopardy. Holidays declared 

by the RDA shall be treated as non-working days. 

 

27.3   One Month. 

 

27.4    2% of the Initial Contract Price in Rupees. 

 

35.1    Add with the following, 

 The Defects Liability Period is 364 Days. 

 

39.2   Engineer may order variations up to a total cumulative value of not exceeding the contingencies 

provided in the priced BOQ when an emergency situation occurs and to ensure proper 

implementation of construction activities in a timely manner. Any variation order which involves 

the increase of contract price or variation order on change of scope would need the prior approval of 

the Employer.  

  

43.1 Replace the second sentence of Clause 43.1 “The Employer shall pay ……….. date of each 

certificate” with the following. 

 “The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the 

date of each certificate. 

 

 47.1    Price Adjustment  

   The contract is subjected to price adjustment. 

 

Indices  No NAME OF INPUT PERCENTAGE 

M4 Cement 26.1 

L3 Unskilled Labour  17.5 

M7 Metal 14.0 

P1 Small Equipment  11.9 

P2 Heavy Equipment  4.0 

L2 Semi Skilled Labour  3.4 

M8 Sand 3.2 

P3 Fuel  3.1 

M21 Formwork Timber  3.0 

L1 Skilled Labour  2.1 

M13 Steel Reinforcement  1.7 
 

Non-adjustable items shall be Bill No. 01 – Preliminaries & General, Bill No.04 – Day Works, 
and all PS & LS items. 
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48.1    The retention from each payment shall be 10% percent of the certified work done. 

 

  The limit of retention shall be 5 % of the Initial Contract Price. 

 

49.1         The liquidated damages for the whole of the Works shall be Rs. 41,820.00  per Day.  

 

 The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten 

percent) of the Initial Contract Price. 
 

51.1 Replace the Sub-clause 51.1 with the following: - 

 

 ‘The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of 

the Initial Contract Price less contingencies less Provisional Sums within 14 Days after furnishing 

of an unconditional guarantee in a form and by a bank acceptable to the Employer or from the 

Construction Guarantee Fund. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid 

by the Contractor. Interest will not be charged on the advance payment. 

 Advance Payment would be made in two equal instalments. The second Instalment would be paid 

only after establishing that the first instalment of the advance payment has been used exclusively for 

mobilization as per Cl. 51.2 and submission and approval of detailed construction programme with 

network analysis and resource scheduling. 

 

  Any bond or security issued by Insurance Company is not acceptable. 

 
 

52.1   The Performance Security shall be 5% percent of the Initial Contract Price and shall be issued by a 

Bank acceptable to the Employer. 

 

Any bond or security issued by Insurance Company Limited is not acceptable. 

 

58.1 As-Built Drawings shall be submitted to the Engineer within one month after the issuing of 

Certificate of Completion. 

 Add the annexure of additional requirements pertaining to the as built drawings to this sub clause 

 

60.1  The percentage to apply to the value of the work not completed, representing the   Employer’s 

additional cost for completing the Works, is 25% 

 

63      Clauses 63.2(b), 63.4, 63.5, 63.6 and 63.7 are not applicable. 

 

 63.3   Replace the text of Clause 63.3 with the following text: “The total sum paid to the Contractor shall 

include such amounts, for the work, supplies or services plus following percentage of actual cost shall 

be paid to the Contractor for Provisional Sum of the Bill of Quantities.”  

 

1. For the works executed by Utility Authorities  -  10% 

2. For the works directly executed by the Contractor – 20% 

3. For supplying and services-10% 
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AS BUILT DRAWINGS 

Description 

The work shall consists of preparation of As Built Drawings necessary for performance of the completion of 

the work covered by the Contract, the Contractor shall supply them by the dates stated in the Contract Data. 

The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site construction 

inspections to ensure that all improvements as set forth required, pursuant to RDA standards and specification, 

and as-built shall be provided. The contractor shall certify, in writing, to the Engineer that the improvements 

were done in compliance with the approved plan or agreement pursuant to RDA Standards & Specifications 

and as-built shall be provided.  

Field managed record drawings should be provided to the Engineer with indicating additions and deletions for 

approval before preparation of the final as-built Drawings. 

The following requirements shall be applied to each as-built drawing developed for the project and a hard 

copy together with an electronic AutoCAD drawing file format on CD shall submit for the Engineer.  

 

Construction Requirement 

The following items shall be required for all “As-Built Drawings.  

(a) All as-built for projects are required to be on 24” x 36” or similar size of construction drawings 

and shall bear the name and address, of the person who preparing the drawings and the date the 

as-built data is added to the original via the revision block. Electronic Auto CAD drawing files, 

based on the GPS coordinate, are also required (if the construction drawings are prepared based 

on GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or wet seal and with an 

original signature on each sheet) shall verify that as-built drawings reflect the true conditions in 

the field. 

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all construction 

specifications and product qualities have been met or exceeded. 

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet. 

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs to 

be included to the as-built drawings on the approval of Engineer 

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If the 

reference benchmark is within the project, then a complete description of its location will be 

provided to assist in future locating. 

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or 

encountered within the project 

(g) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk, 

pavers or any other surface improvement.  

Measurement & Payments 

No payment shall pay for the preparation of As built drawings. If the Contractor does not supply the As Built 

Drawings by the dates stated in the contract data, or they do not receive the Engineer’s approval, the Engineer 

shall withhold the release of Final payment of the Contract. 



 

34 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Section - 6 

 
Specifications 

 

 

Standard Specification 

Particular Specification 
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Standard Specifications 

 

 

 

The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of 

Roads and Bridges’ issued under the authority of the Director General of the Road Development 

Authority and published by the Institute of Construction Training and Development. 

 

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009 

 

Bidders who are not in possession of this publication can purchase it from the ICTAD. 
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Particular Specifications 

 

 
These Particular Specifications should be read in conjunction with the Standard Specifications for 

Construction and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are 

applicable in all cases not covered herein. 

 

The Particular Specifications for some sections of the works are comprehensive and cover the full extent 

of the works in these sections.  In other sections they apply in conjunction with the Standard 

Specifications.  Finally in some sections not covered in the Particular Specifications, the Standard 

Specifications shall apply in full. 

 

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard 

Specifications, the Particular Specifications shall prevail. 
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PRELIMINARIES & GENERAL 

 

P001. Mobilization and Demobilization 

 

The Contractor shall submit to the Engineer within 14 days from the date of Letter of Acceptance his 

mobilization and demobilization plan for equipment, plant and machinery required for the Project. 

Plan shall include the location of plant, machinery and equipment and mode of transport. Engineer 

shall approve the mobilization and demobilization plan and payment shall be based on schedule of 

mobilization. 

Payment 

Payment shall be made according to the schedule submitted by bidder and within the lump sum 

amount agreed in the Bill of Quantities.  

 

Item No  Description                    Pay Unit 

P (001)  Allow for mobilization & demobilization        L.S. 

 

 

P(003) Provide Office for the Engineer 

 

The Contractor shall provide furnished buildings area of 75 sqm for the use of the Engineer according to 

the Contract. The buildings shall be to the satisfaction of the Engineer. 

 

 The Contractor shall submit for the Engineer's approval a general layout plan of the facilities, showing 

their position, the access and internal roads, fences and gates and proposed waste water/sewerage 

disposal system before any of this work starts. 

 

The Contractor shall be responsible for earthworks and site grading required for the site facilities and 

parking areas including boundary fence, gate and watchman's hut.  In addition, any access to the site 

facilities by means of roads from a public road shall be provided and maintained by the Contractor. 

 

The site shall be graded and properly drained so that there are no depressions where water will collect. 

 

All wastewater shall be disposed underground and as approved by the Engineer.  The Contractor shall 

perform percolation tests at the location of leach field, and the size of the leach field or pit will be 

subject to the results of these tests and the approval of the Engineer. 

    

The septic tanks of size approved by the Engineer shall be of reinforced concrete or glass fiber equipped 

with proper inlet and outlet baffles and sealed access batch.  The size shall be sufficient to operate at 

least three years without solids overflowing into the leach field.  The leach field or pits shall penetrate 

through the catch layer if there is one.  The space below the distribution pipes shall be backfilled with a 

pervious material and compacted prior to installing the distribution pipes. 

 

The design of the leach field or pits shall take into consideration only the area of the side walls of the 

trench or pit below the level of the inlet pipes.  The area of the bottom of the trench or pit may not be 

used for percolation calculations as it will be continuously saturated. The Contractor shall submit full 

details of the proposed system for the approval of the Engineer. 
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No permanent work shall be allowed to start on Site until the office for the Engineer are completed and 

equipped as specified and fully operational. 

  

Upon completion of the Contract, Engineer's offices shall be become property of the Contractor. The 

Contractor is requested to submit with his bid, Literature & Specifications of the facilities in 

sufficient details to enable their quality to be assessed. 

 

Canopies shall be provided using an approved type of Construction to shade the roofs and external 

walls and windows of the facilities during the day. 

 

Covered carports shall be provided at the office areas to accommodate 2 cars/cabs in each area. 

 

Payment 

 

Payment shall be made at the unit price as contained in the BOQ 

 

Item No.           Description       Pay Unit  

P(003)       Provide office for the Engineer during the                             month 

                         Construction period. 

 

 

P(004) Maintenance of Office for the Engineer 

 

Description 

The Contractor shall maintain in good decorative and working order all the buildings and the 

contents thereof supplied under the Contract. The Contractor shall be responsible for supplying all 

power, water and telephone services and all the facilities and shall meet all costs for these services 

and settlement of all bills for these services. 

The Contractor shall maintain all facilities for the duration of the Contract, such maintenance shall 

include but not be limited to:-    

 

keeping buildings in good repair and decorative order, and free from pests, insects etc; 

cleaning office daily; 

maintaining the grounds around buildings; 

supplying kitchen-ware and crockery and cleaning materials; 

supplying toilet and cleaning equipment and materials; 

providing power, water, telephone services, fax and e-mail facilities; 

servicing and repairing all fittings and equipment installed, eg: air-conditioners, fans, etc; 

 

 

Measurement and Payment 

 

a. Measurement 

 

Maintenance of each facility shall be measured as the number of months during which the 

maintenance for each facility is satisfactorily provided. Maintenance shall not be measured during 
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any period occurring between the expiration of the contract period and the date the works are 

certified as complete. 

  

 Measurement will be made for maintenance performed after the completion of the works, during the 

time the facilities are required by the Engineer’s staff for post-construction contract completion 

activities. 

 

 

b. Payment 

 

Payment for maintenance for each facility shall include all labour, materials and equipment required 

for satisfactory maintenance of the facilities and shall include all other costs including but not limited 

to supply of electricity, water and telephone facilities, cleaning, guarding, disposal of rubbish, 

repairing equipment and all other work required to ensure the facilities and equipment provided are 

in good operational order. 

 

Pay Item Description       Pay Unit 

 

P (004)  Maintain Office for the Engineer     Month  

 
P 006 Office Consumable for the Engineer 

 

The Contractor shall provide stationary for the engineer as required and duly requisition by the engineer. 

Stationary includes office consumable items such as paper, paper printing material and general office 

requisites. Payment for the stationary shall be the actual net price of stationary provided and equipment 

provided. Payment for invoiced cost with 10% administrative charge shall be the full payment for 

stationary provided and shall be made from the provisional sum item in the bill of quantities. 

 

Item No.          Description       Pay Unit 

P (006)  Provide stationary for the Engineer’s Office   PS  
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Section-7 

 
Bill of Quantities 
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BILL OF QUANTITIES 

 

PREAMBLE 

 
1. The Bill of Quantities shall be read in conjunction with all other bidding documents. 

 

2. General directions and descriptions of work or materials given elsewhere in the bidding Documents 

are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference 

should be made to the applicable passages in the bidding Documents. 

 

3. The prices and rates entered by the Contractor in the Bill  of Quantities shall be deemed to cover the 

complete and finished works in the final position as required by the bidding Documents, including, 

inter alia, all costs and expenses which may be required in and for the construction and maintenance 

of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing 

all necessary assistance to the Engineer and in general all obligations imposed or implied by the 

contract. 

 

4. Without affecting the generality of the foregoing provisions the prices and rates entered by the 

contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with 

or arising from the following: 

 

i The provision, storage, transport, handling, use, distribution and maintenance of all materials, 

plant, equipment, machinery and tools, including all costs, charges, dues demurrage or other 

outlays involved in carriage and importation. 

 

ii The provision and maintenance of all staff and labour and their payment, accommodation, 

transport, fares and other requirements.  

 

iii Setting out, including the location, construction and preservation of survey markers, 

measurement and supervision. 

 

iv The provision, storage, transport, use, handling, distribution and maintenance of all 

consumable stores fuel, water and electricity including the requirements of the 

Engineer's Representative and his staff. 

 

v The location, test proving, opening, operation, reinstatement of all quarries and borrow pits, 

as well as compensation and mining royalties costs associated with quarries and borrow pits 

or any other land the contractor may require additional to that provided free for the execution 

of the permanent works.  

 

vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or 

payment and the checking of all information given by the Engineer. 

 

vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by 

weather. 

 

viii Repairs to the Works either prior to or during the Period of maintenance. 

 

ix Maintenance work as detailed in the Specifications and the Conditions of Contract and the 

maintenance of public amenities. 
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x Co-ordination with other Contractors or Authorities carrying out work either in connection 

with or adjacent to the Works. 

 

xi The supply of manufacturers test certificates. 

 

xii The protection of mains and services, and cost of repairs in case of damage caused by the 

Contractor. 

 

xiii Pumping and dewatering; the protection of excavation faces. 

 

xiv The provision and maintenance of temporary diversions in order that through traffic flow 

shall remain unobstructed through the contract period and in general the provision of all 

temporary works required in connection with the works. 

 

xv Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety 

requirements and all other overheads and costs and profit. 

 

5. A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are 

stated or not. Item against which no price or rate is entered shall be deemed to be covered by the other 

prices or rates entered by the Contractor in the Bill of Quantities. The unit price or rate entered against 

any Item shall take Precedence over any miscalculation in the total sum against that Item. Where 

separate items have not been provided in the Bill of Quantities for work shall be deemed to have been 

included in the other prices and rates. 

 

6. The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for 

the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the 

prices and rates quoted in the bills applied to measured quantities for work done. 

 

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall 

be measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due 

to compaction or the provision of working space. 

 

7. The items in the Bills of Quantities are the general application to the whole of the works at any 

location on site or any part of the works as indicated in the bid documents or instructed by the 

Engineer's representative. 

 

8. Tenders, which group several items together in the Bill of Quantities under one price, will not be 

accepted. 

 

9. The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the 

Bill of Quantities are as follows: - 
hrs  -  Hours 

km    - Kilometre 

m  - Linear Metre 

m
2
 or sqm  

  
 - Square Metre 

m
3 
or

 
cum  - Cubic Metre 

nos.  - Numbers 

L.S  - Lump Sum 

P.S  - Provisional Sum 

mth.  - Month 

ltr.  - Litre 

kg.  - Kilogramme 

mt  - Metric Tonne 

mm.  - Millimetre 

wk.  - Week  
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DAY WORKS 
 

1. The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing 

extra work ordered to be done in accordance with the Contract. 

 

2. The rates shall include all overheads and profit and all other costs of whatever nature 

necessary for and incidental to the performance of extra work whenever ordered and these 

rates required anywhere on the Site for the operation of plant the provision of labour or the 

provision of materials and shall be deemed to include inter alia: 

 

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids, 

taxes, duties operator's wages and overtime, travelling time, transport 

supervision, administration costs related to the use of such plant. 

 

Labour Wages, overtime, bonuses, travelling time, hand tools, 

accommodation, fringe benefits, transport and supervision. 

  

Materials Provision, transport, handling, wastage and storage 

 

In the case of Plant and labour, only time spent working shall be paid for. 

 

For Day works required outside the Site (which for these purposes shall mean all areas shown 

on the plans for permanent works and all areas of temporary works such as Contractor's and 

Engineer's camps, quarry, borrow pits and their access roads, diversion roads etc.), the 

following should be chargeable : 

 

Plant: Self travelling: Actual travel time of and to place of stationing on the 

day of the work. 

 

Transport: Travelling time of the places of transport (lorry, low loader etc.) 

 

Labour: Travel time for the means of transport used. 

 

Materials: Travelling time for the means of transport used. 

 

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as 

day works. All items should be priced. 
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Summary of Bill of Quantity 
RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – KANKOTIYAWATTA – 

THINIYAWALA – MORAWAKA ROAD (B 363) 

CONTRACT NO. RDA/RM&M/WP/GOSL(WB)/2024/14 

 
Bill No Description Amounts / Rs 

1 Preliminaries & General   

2(a) Removal of Existing Structures   

2(b) Construction of Foundation & Sub structure  

2(c) Construction of Super structure  

2(d) Miscellaneous Structures  

3 Road Works  

4 Day Works  

A Sub Total-01   

B  Provisional sums (PS)  

C 
Sub Total -02 without PS (A-B) 
(deduct PS from sub total 01) 

 

D 
Discount if 

any 

Amount in words 

  

………………………………. 
Amount 

in figures 

E Sub Total 03 (C -D)    

F Sub Total 04 with PS (E+B) 
(add PS to sub total 03) 

 

G Allow for physical contingencies 10% (F*10%)   

H Allow for price contingencies 5% (F*5%)  

I Bid Price  (F+G+H) [Form of Bid price]   

J VAT (18%*I)   

K Bid Price  with VAT (I+J)   

 

Amount in words: ______________________________________________________ 

____________________________________________________________________ 

Name of Authorized Officer: ____________________________________________ 

                                                ____________________________________________ 

 

Signature: ________________________ 
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BILL NO. 01 

       

PRELIMINARIES AND GENERAL FOR RECONSTRUCTION OF BRIDGE NO. 9/1 km ON PELAWATTA 
KANKOTIYAWATTA THINIYAWALA MORAWAKA ROAD (B 363) 

       Item 

No.  

Pay 

Item 

Description Qty Unit Rate           

Rs. 

Amount        

Rs. 

1 P(001) Allow for mobilisation & Item L.S.     

   demobilisation         

            

2 203(3) Shifting of Utility Services. Item P.S.   500,000.00 

            

3 P(003) Provide Office for the Engineer 10 Month     

            

4 P(004) Maintain Office for the Engineer 10 Month     

            

5 P(006) Office consumable for the Engineer Item P.S.   100,000.00 

            

6 103(1) Allow for safety of road users 

including barricading lighting, 

watching, traffic controlling, 

providing temporary sign boards & 

maintain existing road. 

10 Month     

            

7 118(1) Provision of project name boards as 

directed by the Engineer 

2 Nos.      

            

8 119(1) Provide all necessary insurance. Item L.S.     

            

9 119(2) Provides all bonds & securities Item L.S.     

            

    SUMMARY OF BILL NO. 01         
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BILL NO 02 
   

   

 

RECONSTRUCTION OF BRIDGE NO. 9/1 km ON PELAWATTA KANKOTIYAWATTA THINIYAWALA MORAWAKA 
ROAD (B 363) -  AS PER DRAWING NOS. WP/B/1494/1, 1A, 1B, 2, 3, 4, 5 & 6 

   

   

 

Item 
Pay 
Item 

Description Quantity Unit 
 

Rate  
 Amount  

  
      

   A. REMOVAL OF EXISTING STRUCTURES 
 

  

 

    

   

 

 A.1 202(1a) Removal and disposal of existing bridge deck, 
dismantling of steel work, transporting the reusalble 
material to a place within 10km. as directed and 
stacking the same after completion of the 1st stage 
of new bridge and allowing traffic on the same and 
dimolishing the existing substructure upto the ground 
level. 

Item L.S.   

        

 A.2  Removal and disposal of existing bridge foundation 
in the area under new foundation. 

Item P.S.        500,000.00  

        

        

   B. FOUNDATION  &  SUBSTRUCTURE     

        

   B.1 Abutment & Wingwall     

        

   Clearing & Grubbing     

        

 B.1.1 201(1a) Clearing & Grubbing 160.00 m
2
   

        

   Excavation & Backfill     

        

 B.1.2 302(1) Excavation in unclassified soil and backfill for 
abutments, and wingwalls. 

480.00 m
3
   

        

 B.1.3 302(9) Preparation of base of foundation. Item L.S.   

        

 B.1.4 302(10) Construction of necessary cofferdams cribs 
sheeting, shoring and bracing and their subsequent 
removal. 

Item P.S.     2,000,000.00  

        

 B.1.5 302(11) Dewatering Item P.S.        800,000.00  

        

   Concrete For Structures     

        

 B.1.6 1001(3a) Class C concrete of nominal mix 1:3:6(20) as screed 
under foundation slabs of abutments & wingwalls. 

12.00 m
3
   

        

 B.1.7 1001(1a) Class A concrete of Grade 30 (20) in foundation 
slabs of abutments & wingwalls. 

120.00 m
3
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 B.1.8 1001(1b) Class A concrete of Grade 30(20) in abutments & 
wingwalls. 

195.00 m
3
   

        

 B.1.9 1001(1c) Class A concrete of Grade 25(20) in capping beams, 
ballast walls, curtain walls, bearing pads and 
approach slabs. 

16.50 m
3
   

    ..    

   Formwork     

        

 B.1.10 1008(2) Rough finish formwork for foundation slabs of 
abutments & wingwalls. 

75.00 m
2
   

        

 B.1.11 1008(1a) Smooth finish formwork for abutments & wingwalls 565.00 m
2
   

        

 B.1.12 1008(1b) Smooth finish formwork for abutment capping 
beams, ballast walls, curtain walls, bearing pads and 
approach slabs. 

50.00 m
2
   

        

   Reinforcement     

        

 B.1.13 1002(1a) Cold worked deformed high yield steel bars of Grade 
460 in foundation slabs of abutments and wingwalls. 

9.50 M.T.   

        

 B.1.14 1002(1b) Cold worked deformed high yield steel bars of Grade 
460 in abutments & wingwalls. 

11.50 M.T.   

        

 B.1.15 1002(1c) Hot rolled mild steel bars of Grade 250 in  bearing 
pads and approach slabs. 

0.80 M.T.   

        

 B.1.16 1002(1d) Cold worked deformed high yield steel bars of Grade 
460 in in abutment capping beams, curtain walls, 
ballast walls, bearing pads and approach slabs. 

0.10 M.T.   

        

   Weep Holes     

        

 B.1.17 706(1) Forming weep holes in abutments & wingwalls using 
110mm dia. P.V.C. pipes and finished smooth with 
dripledge and surround complete as per drawing. 

80.00 L.m.   

        

   Drainage Backfill Material     

        

 B.1.18 705(1) 50-200mm. dry stone lining behind abutment & 
wingwalls as per drawing. 

112.00 m
3
   

        

 B.1.19 705(2) 75mm. thick 40mm. stone filter layer behind dry 
stone lining as per drawing. 

14.00 m
3
   

        

 B.1.20 705(3) Clay puddled & laid behind abutments & wingwalls 
to form the impervious layer as per drawing. 

48.00 m
2
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C.  SUPER STRUCTURE 

       

   Concrete For Structures     

        

 C.1 1001(1d) Infiller concrete of Class A Grade 40(20) between 
beams in bridge deck inclusive of end make up, 
screed and camber. 

8.50 m
3
   

        

 C.2 1001(1e) Class A concrete of Grade 25(20) in footwalks & 
footwalk ramps. 

5.60 m
3
   

        

   Formwork     

        

 C.3 1008(1c) Smooth finish formwork on sides for deck & foot walk 
concreting. 

20.00 m
2
   

        

   Reinforcement     

        

 C.4 1002(1e) Hot rolled mild steel bars of Grade 250 in deck, tie 
rods of deck & foot walks. 

0.20 M.T.   

        

 C.5 1002(1f) Cold worked deformed high yield steel bars Grade 
460 in deck & foot walks. 

1.00 M.T.   

        

   Prestressed Concrete     

        

 C.6 1003(1) Pre-tensioned precast concrete beams of cast length  
7.10 m supplied as per drawing No. T/B/030. 

16.00 Nos.   

    .    

 C.7 1003(3) Pre-tensioned precast concrete edge beams of cast 
length  7.10 m supplied as per drawing No. T/B/030. 

2.00 Nos.   

       

 C.8 1003(2) Pre-tensioned precast concrete beams launched into 
position as per drawing. 

18.00 Nos.   

        

   Railings     

        

 C.9 1018(1) Precast reinforced concrete railing & uprights in 
Class A Grade 25(20) concrete inclusive of light 
reinforcement & mould as per drawing No. T/B/102 
A & B. 

19.60 L.m.   

        

 C.10 1019(1) End pilasters Type A in Class A concrete of Grade 
25(20) with foundation type II as per drawing No. 
T/B/513. 

4.00 Nos.   

        

   Concrete Kerbs     

        

 C.11  807(1) Precast kerb in Class B Grade 25(20) concrete with 
light reinforcement & mould as per drawing No. 
T/B/512. 

36.00 L.m.   

        

 C.12  807(4) Lower kerbs in Class B Grade 20(14) concrete cast 
insitu as per drawing. 

36.00 L.m.   
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   Expansion joints     

        

 C.13 1009(1) Supplying and fixing of mild steel angle iron & hard 
rubber expansion joint as per drawing No. T/B/107 - 
Rev.1. 

23.20 L.m.   

        

   Bridge Bearings     

        

 C.14 1010(2) 75x12mm. hard rubber bearing pads supplied & laid 
over capping beam as per drawing. 

42.00 L.m.   

        

   Miscellaneous      

        

 C.15 1012(1) 20mm Dia. 200mm long stainless steel dowels 
supplied fixed and grouted at fixed ends as per 
drawing. 

14.00 Nos.   

        

 C.16 1011(1) 25mm Dia. 200mm long  hot rolled mild steel dowels 
supplied fixed and grouted for the approach slab as 
per drawing. 

36.00 Nos.   

        

 C.17 1013(1) Bituminous sealing felt under beams at ends to 
prevent grout leak on to capping beam as per 
drawing. 

24.00 L.m.   

        

 C.18 1014(1) Bituminous sealing felt under approach slabs at 
capping beam ends to prevent bitumen running on 
capping beam as per drawing. 

16.40 L.m.   

        

 C.19 1016(1) Service duct of size 350mmx210mm. formed in deck 
as per drawing. 

14.20 L.m.   

        

 C.20 1017(1) 500x450x75mm. thick cover slabs for service ducts 
in Class B Grade 25(20) concrete inclusive of light 
reinforcement and smooth shuttering provided as 
per drawing. 

34.00 Nos.   

        

 C.21 806(4) 450x450x50mm. thick paving slabs in Class B Grade 
25(20) concrete inclusive of light reinforcement and 
smooth shuttering provided as per drawing. 

9.00 m
2
   

        

 C.22 1020(1a) 110mm. dia. P.V.C. rain water outlets supplied and 
fixed through deck as per drawing. 

3.00 Nos.   

        

 C.23 1020(1c) 50mm. dia. P.V.C. drain pipes supplied and fixed 
through deck as per drawing. 

6.00 Nos.   

        

 C.24 812(1) 12 m high steel lamp post with single arm bracket, 
supplied & fixed as per drawing. (Drg. No. T/0041/B)  
This includes installation of electric cables, fixing of 
lamps and other necessary appliances. 

2 Nos.   
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 C.25 1403(7) Supply & application of two coats of weather seal 
enamel paint on sides of bridge deck, end pilasters, 
uprights & railing etc. as specified by the Engineer. 

75 m
2
   

       

   Tack Coat     

        

 C.26  502(2a) Medium curing cut back bitumen (10-20%) or 
emulsified bitumen Grade CSS-1 or CSS-1h tack 
coat applied at the rate of 0.5 litres/m² to concrete 
deck and approach slab surface. 

100.00 m
2
   

        

  Asphaltic Concrete Surfacing     

       

 C.27  506(1a) Asphaltic Concrete Surfacing compacted to a 
thickness of 50mm over the concrete deck & 
approach slab. 

100.00 m
2
   

       

   D. MISCELLANEOUS STRUCTURES       

        

D.1 1023 Construction of 2 Nos. reinforced concrete staircase 
to access underneath of the bridge. 

Item P.S.  600,000.00 

        

   SUMMARY OF BILL NO 02     

        

   A. Removal of Existing Structures     

        

   B. Foundations & Sub Structures     

        

   C. Super Structure     

       

  D. Miscellaneous Structures      

        

   TOTAL      
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BILL NO 03 
   

   

 

CONSTRUCTION OF IMMEDIATE APPROACHES FOR BRIDGE NO. 9/1 km ON PELAWATTA 
KANKOTIYAWATTA THINIYAWALA MORAWAKA ROAD (B 363) -  AS PER DRAWING NOS. WP/B/1494/1, 1A, 

1B, 2, 3, 4, 5 & 6 
   

   

 

Item 
Pay 
Item 

Description Quantity Unit 
 
Rate  

 Amount  

   

   

 

  A. SITE CLEARING     

        

   Clearing & Grubbing     

       

 A.1 201(1b) Clearing & Grubbing 600.00 m
2
   

        

   Removal of Structures and Obstructions     

        

 A.2  Removal of Structures and obstructions where 
necessary and transport reusable material to a place 
within 10.0Km. as directed and staking the same. 

Item P.S.         250,000.00  

        

   B. EARTHWORKS     

        

   Roadway excavation     

        

 B.1 301(1) Roadway excavation in unclassified soil. 25.00 m
3
   

        

   Embankment Construction     

        

 B.2 304(1a) Embankment Construction using material of type II 
from roadway excavation compacted in position. 

50.00 m
3
   

        

 B.3 304(2b) Embankment Construction using borrow material of 
type I compacted in position. 

300.00 m
3
   

        

 B.4 304(2a) Embankment Construction using     borrow material of 
type II compacted in position. 

120.00 m
3
   

        

 B.5 304(3) Trimming Levelling & Compacting of Original ground. 720.00 m
2
   

        

   Shoulder Construction     

        

 B.6 409(1) Shoulder construction using shoulder material and 
compacted in position. 

80.00 m
3
   

        

   Top Soiling     

        

 B.7 801(1) Top soil supplied, piled & spread. 110.00 m
3
   

        

   Grassing     

        

 B.8 802(4) Solid sodding 720.00 m
2
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C. ROAD PAVEMENT 

        

   Soil Sub Base     

        

  C.1 401(1a) Soil sub base type I material compacted in position. 180.00 m
3
   

        

   Reconstruction of Existing Base     

        

  C.2 408(2a) Scarifying existing surface as necessary. 210.00 m
2
   

        

   Dense Graded Aggregate Base      

        

  C.3 405(1) Dense graded aggregate base of nominal maximum 
size 50mm for existing carriageway and widening 
sections to a maximum thickness of 225mm as per 
drawing. 

182.00 m
3
   

        

   Prime Coat     

        

  C.4 501(5) M.C. Cutback bitumen (20-45%) or MC30 or 
Bituminous emulsion of Grade CSS-1 or CSS 1h 
applied at the rate of 0.9 -1.5 litre per square meter 
over the finished dense grade aggregate base. 

808.00 m
2
   

         

   Tack coat     

        

  C.5 502(2b) M.C. Cutback bitumen (10-20%) or emulsified bitumen 
Grade CSS-1 or CSS 1h tack coat applied at the rate 
of 0.5 litre per square meter over the finished dense 
grade aggregate base before the application of 
asphaltic concrete binder course. 

808.00 m
2
   

        

  C.6 502(2c) M.C. Cutback bitumen (10-20%) or emulsified bitumen 
Grade CSS-1 or CSS 1h tack coat applied at the rate 
of 0.5 litre per sqr meter over the asphaltic concrete 
binder course before the application of asphaltic 
concrete surfacing. 

808.00 m
2
   

        

   Asphaltic Concrete Surfacing     

        

  C.7  506(2) Asphaltic Concrete binder course compacted to a 
thickness of 50mm in position. 

95.00 M.T.   

        

  C.8  506(1b) Asphaltic Concrete Surfacing compacted to a thickness 
of 50mm in position. 

808.00 m
2
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Road Markings 

        

  C.9 810(2) Application of road markings as per specification. 135.00 m
2
   

       

  D. INCIDENTIAL CONSTRUCTION     

        

   Guard Stones     

        

  D.1 808(5) Precast Concrete guard stones supplied and fixed as 
per Drawing. 

12.00 Nos   

       

  E. DRAINAGE CONSTRUCTION     

       

  E.1  Provision for drainage system & service lines. Item P.S.         250,000.00  

       

   SUMMARY OF BILL NO 03     

        

   A. SITE CLEARING     

        

   B. EARTH WORK     

        

   C. ROAD PAVEMENT     

       

  D. INCIDENTIAL CONSTRUCTION     

       

  E. DRAINAGE CONSTRUCTION      

        

    TOTAL      
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SCHEDULE 'B' TO BILL OF QUANTITIES DAY WORK MATERIALS ON SITE 

      

ALL QUANTITIES ARE PROVISIONAL 

      

      

The rate entered in this Schedule shall form the schedule of Materials on Site for the purpose 

 of the Contract.     

      

The rates shall be the cost of purchase including any customs duty demurrage 

or other freight charges, loading and off loading, haulage and any other expenses in  

connection with bringing of the material of site.  The rate given must be supported by 

quotations and other documentary 
evidence. 

   

      

Additional items may be written in with the prior agreement of the Engineer.  The rates 

entered in this Schedule shall also be used for works ordered to be carried out as Day works. 

      

      

All Quantities are Provisional     

      

01. LABOUR     

      

      

No. Grade of Staff Qty Unit Unit   Rate       
(8 hr/day)  

Amount (Rs.) 

1 Unskilled labour 10 Days     

            

2 Semi skilled labour 10 Days     

            

3 Skilled labour 5 Days     

            

4 Mechanic 2 Days     

            

5 Driver 3 Days     

            

6 Operator 5 Days     

            

7 Surveyor 1 Days     

           

  Total         
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02. EQUIPMENT      

       

 The rates are exclusive of Driver, Operator or Attendant, but inclusive of fuel  

 and Consumable stores.      

       

       

No. Description Capacity Qty Unit Rate Rs. Amount  Rs. 

1 Poker vibrator 1 - 2 inches 10 Hrs.     

              

2 Tractor with Trailer Any 12 Hrs.     

              

3 Wheel Loader 1.70 Cu.m 4 Hrs.     

              

4 Hand Rammers 60 kg 10 Hrs.     

              

5 Smooth Roller 8 - 10 Ton 8 Hrs.     

              

6 Concrete Mixer 1 - 2 cu.m 8 Hrs.     

              

7 Steel Wheel Roller self - 
Propelled Static 

8 - 10 Ton 8 Hrs. 

  

  

              

8 Water pump 2 inch dia. 50 Hrs.     

              

9 Bitumen Distributor 750 Lts. 3 Hrs.     

              

10 Water Bowser 6000 Ltr. 10 Hrs.     

              

11 Backhoe loader 2 W.D 8 Hrs.     

              

12 Dump Truck 30 Ton 4 Hrs.     

              

13 Tipper Truck (Inclusive of return trip) 7 Ton 125 Km     

              

14 Welding plant engine driven -- 20 Hrs.     

              

15 Extractor (sheet pile) -- 10 Hrs.     

              

16 Hammer (Vibro electric) -- 5 Hrs.     

             

17 Generator 7 - 10 KVA 5 Hrs.     

              

18 Compressor 750 CFM  10 Hrs.     

              

19 Hand held breaker demolition Pneumatic 10 Days     

              

20 Mobile Crane 30 Tones 5 Hrs.     

              

21 Excavator (Crawler with breaker) -- 5 Hrs.     

              

  Total           
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03.  MATERIAL     

      

      

Note : All items in this bill are Provisional     

      

      

No. Material Qty Unit Rate  Amount  

1 Cement ordinary (50 kg bag) 10 Nos.     

            

2 Aggregate (20 mm) 5 Cu.m.     

            

3 Aggregate (37.5 mm) 5 Cu.m.     

            

4 Sand 5 Cu.m.     

            

5 Bitumen 80/100 200 Liter     

            

6 Bituminous emulsion CRS-1 200 Liter     

            

7 Asphalt concrete - surfacing 
material - binder 60/70 bitumen 
at 4.7% of mix.  

2.5 Mt.     

            

8 Aggregate Base Course (37.5 
mm down graded) 

5 Cu.m.     

            

9 Random Rubble (150-225 mm) 5 Cu.m.     

  (Excluding piling)         

            

10 Reinforcement in bars Grade 
250 

0.25 Mt.     

            

11 Reinforcement in bars Grade 
460 

0.25 Mt.     

            

12 Timber Class II of Sri Lanka 
Timber Corporation or equivalent 

2 Cu.m.     

            

13 Plywood (15 mm thick) 25 Sq.m.     

            

14 Diesel 80 Liter     

            

  Total         
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Section - 9 
 

Standard Bid Forms 

 

 

* Bid Security 

* Affidavit for the Current Commitments 

* Bank Letter Granting the Revolving Line of Credit 
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FORM OF BID SECURITY 

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets] 

………………………………………………………………………………………………… [insert issuing 

agency’s name, and address of issuing branch or office] 

 

Beneficiary:   Director General, Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil 

Kobbekaduwa Mawatha, Battaramulla. 

 

Date: …………………………….[insert (by issuing agency) date]  

 

BID GUARANTEE No.:  …………………………….[insert (by issuing agency) number]  

 

We have been informed that ………………………………………………….insert (by issuing agency) name 

of the Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated ……………………. [insert 

(by issuing agency) date] (herein after called “the Bid”) for the execution of ‘RECONSTRUCTION OF 

BRIDGE NO. 9/1 PELAWATTA – KANKOTIYAWATTA – THINIYAWALA – MORAWAKA 

ROAD (B 363)’ under Contract No: RDA/RM&M/WP/GOSL(WB)/2024/14  

 

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee. 

 

At the request of the Bidder, we …………………………………………….[insert name of issuing agency] 

hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 

……………………………[insert amount in figures] ……………………………..[insert amount in words]  

upon receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in 

breach of its obligation(s) under the bid conditions, because the Bidder: 

 

i. has withdrawn its Bid during the period of bid validity specified; or 

ii. does not accept the correction of errors in accordance with the Instruction to Bidders 

(hereinafter “the ITB”)  of the IFB or 

iii. having been notified of the acceptance of its Bid by the Employer during the period of bid 

validity, 

(i) fails or refuses to execute the Contract Form, if required, or 

(ii) fails or refuses to furnish the Performance Security, in accordance with the ITB.   

This Guarantee shall expire:  

(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and 

of the Performance Security issued to you by the Bidder; or 

(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the 

performance security, otherwise it will remain in force up to ………...(insert date
 
) 

 

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before 

that date. 

 

Signature and the Seal of the Guarantor: 

Designation …………………………………… 

Name of the Organization ………………………………………………………………... 

Date: ……………………………………………………. 

Witness:  

Name …………………………………… NIC No …………..…Signature ……….……….… 

Name …………………………………… NIC No …………..…Signature ……….………… 

 
Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive 
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FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS 

 

Chairman, 

Road Development Authority Procurement Committee. 

 

In accordance with the Clause 4.4 of the Instructions to Bidders, I (We) declare that the outstanding 

Contract Commitments of (Name of the Bidder (s) are as follows.  I (We) further declare that all the 

outstanding contract commitments are listed below. 

 

Specialty 
Name of the 

Contract 

Name of the 

Client 

Initial Contract 

Amount (Rs.) 

Outstanding 

Work  (Rs.) 

Highways* 
    
    
    
    

Bridges* 
    
    
    
    

Buildings* 
    
    
    
    

Irrigation* 
    
    
    
    

#     
    
    
    

Total  

             

                …………………………………………. 

Signature of the Bidder 

 

The foregoing  Affidavit having been duly read over and explained by me to the Affirmant and he 

having understood the contents of same, signed before me at …………………………..    [Place], on 

this …………………….. 2024 [date] 

………………………….. 

Justice of The Peace  

 

* Add additional rows to include all the current projects if needed 

# Add additional speciality to include all the current projects 

 

Note –The bidders who do not provide all contract commitment shall be treated as non responsive according to the 

clause 3.3 of ITB 
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FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF 

CREDIT 

[In Letterhead of the bank] 

 

FROM  : …………………………………………………………….. 

   …………………………………………………………….. 

   …………………………………………………………….. 

 

TO  : Director General  

Road Development Authority (RDA) 

   1
st 

Floor, “Maganeguma Mahamedura”,  

216, Denzil Kobbekaduwa Mawatha, 

Battaramulla,  Sri Lanka 

 

SUB:Letter   from   the   bank   for    providing   a line of credit in favour of ……………………………
1
 in 

case of award to them of works for the Contract of ‘RECONSTRUCTION OF BRIDGE NO. 9/1 

PELAWATTA – KANKOTIYAWATTA – THINIYAWALA – MORAWAKA ROAD (B 363)’ UNDER 

Contract No: RDA/RM&M/WP/GOSL(WB)/2024/14 

 

Dear Sir, 

We ……………………………..…………
2
 bankers of …………………..……………………

3
 hereby agree 

to grant revolving line of credit for an amount of Sri Lanka Rupees 

………………..…………………………….. for the purpose of the execution of the Civil Work Contracts 

under the Contract of ‘RECONSTRUCTION OF BRIDGE NO. 9/1 PELAWATTA – 

KANKOTIYAWATTA – THINIYAWALA – MORAWAKA ROAD (B 363)’ under Contract No: 

RDA/RM&M/WP/GOSL(WB)/2024/14 This revolving line of credit will be maintained until the works are    

taken over by the RDA. 

………………………………………………….. 

Signature and the Seal of the Bank: 

Name……………… 

Designation ……………… 

Name of the Organization ………………………………………………………………... 

Date: ……………………………………………………. 

 

Witness:  

Name …………………………………… NIC No …………..………. Signature ……….……….……….. 

Name …………………………………… NIC No …………..……….Signature ……….……….………..  

 

 

 

 

 

                                                           
1
 Name of Beneficiary / Bidder 

2 Name of Bank 
3 Name of Beneficiary / Bidder 

 
Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit 
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Section - 8 
 

Drawings 
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Check List for Bidders 

 ITB clause Yes Reference 

Form of Bid    

Completed? 18   

Signed? 18   

No of addendum issued  (taken to form of Bid)    

Bid security 

   

Addressed to the Employer? 16   

Format as required? 16   

Issuing agency as specified? 16   

Amount as required? 16   

Validity 28 days beyond the validity of bid? 16   

Qualification information    

Copy of ICTAD Registration? 
(Registration No, Grade, Specialty, Expiry Date) 

4   

Copy of VAT registration or a letter form Inland Revenue 

that the Bidder is not VAT registered? 

4   

Authentication of for signature (Power of Attorney)? 4   

Certified Copy of Audited Financial Statements for the 

last five years? 
(Construction turn over for last five years; Current assets and current 

liabilities for last year) 

4   

A letter from a Bank on the provision of credit facilities? 4   

The Affidavit For The Current Contractual 

Commitments? 

4   

Construction Programme and Cash Flow Chart? 4   

Similar work completed in last 10 years  4   

Major items of construction equipment proposed 4   

Qualification and Experience of key staff 4   

Addendum     

Content of addendum (if any) taken in to account? 10   

Bid package    

All the documents given in ITB clause 12 enclosed in the 

original and copy? 

12   

ITB clause 19 followed before sealing the bid package? 19   

 


