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Introduction 
 
This Bidding Document has two parts, namely, Volume 1 and Volume 2.  
 
The bidders are expected to buy the following Standard Bidding Document 
from the Construction Industry Development Authority (CIDA) (former 
ICTAD): - 

 
STANDARD BIDDING DOCUMENT 
PROCUREMENT OF WORKS 
MAJOR CONTRACTS 
SECOND EDITION – JANUARY 2007 with addendum issued in October 2009 

by ICTAD 

ICTAD PUBLICATION NO. – ICTAD/SBD/02 
 
This Bidding Document shall be read in conjunction with the above Standard 
Bidding Document. 
 

The Address of CIDA is  
 
Construction Industry Development Authority  
‘Savsiripaya’123, Wijerama Mawatha, 
Colombo-07 
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VOLUME 1 
 
 
 
            
Section 1 Instruction to Bidders      

Section 3 Conditions of Contract  

Section 5 Standard Forms (Contract) 
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Section  -  1 
 

Instruction to Bidders 
 
The text of this ‘Instructions to Bidders’ is found in the ‘Standard Bidding Document Procurement of 
Works Major Contracts ’ 
ICTAD Publication No. ICTAD/SBD/02 – Second Edition – January 2007 with Addendum issued in 
October 2009 by ICTAD 
 
This publication is copyright and bidders, if they do not already possess a copy, may obtain it from: 
 
Construction Industry Development Authority 
‘Savsiripaya’ 
123, Wijerama Mawatha 
Colombo-07 

 
This has to be read in conjunction with Section 2 - ‘Bidding Data of this Bidding Document. 
Wherever the Clauses of the Section 1 - ‘Instruction to Bidders’ have to be modified and/or 
supplemented, it is done through the text in the Section -2 – ‘Bidding Data’. 
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Section  -  3 
 

Conditions of Contract 
 

 
The text of this ‘Conditions of Contract’ is found in the  
‘Standard Bidding Document Procurement of Works Major Contracts’ 
ICTAD Publication No. ICTAD/SBD/02 – Second Edition – January 2007 with Addendum 
issued in October 2009 by ICTAD. 
This publication is copyright and bidders, if they do not already possess a copy, may obtain 
it from: 
Construction Industry Development Authority 
‘Savsiripaya’ 
123, Wijerama Mawatha 
Colombo-07 

 
This has to be read in conjunction with Section 4 - ‘Contract Data’ of this Bidding Document. 
Wherever the Clauses of the Section -3 – ‘Conditions of Contract’ have to be modified and/or 
supplemented, it is done through the text in the Section 4 – ‘Contract Data’. 
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Section  -  5 
 
 

Standard Forms (Contract) 
 

• Letter of Acceptance 

• Performance Guarantee  

• Form of Agreement 

• Advance Payment Security 

• Retention Money Guarantee 
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FORM OF LETTER OF ACCEPTANCE 
 
 

 
 
 

  [Date] 
 
  
 
[Contractor’s Name & Address] 
 
 
 

     
This is to notify you that your bid dated ………….………    for the construction and remedying the 
defects of the  
‘IMPROVEMENT OF PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 2+400 KM)’  under 
Contract No: RDA/DC/CP/GOSL/2024/06 for the Contract Price of Rupees 
……………………………………………………  as corrected in accordance with Instruction to Bidders 
is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in accordance with the 
Contract Documents. 
 
 
The Commencement Date shall be ……………………. . 
 
The amount of Performance Security is…………………. 
 
The Performance Security shall be submitted on or before ……………………….. 
 
 
 
 
Authorized Signature 
Road Development Authority  
 
Name and Title of Signatory 
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FORM OF PERFORMANCE SECURITY 
(Unconditional) 

 
………………………………………….………………………………………………………... 
[Issuing Agency’s Name, and Address of Issuing Branch or Office] 
 
Beneficiary: Director General, Road Development Authority, 1st floor, “Maganeguma 
Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla. 
 
Date: ……………………… 
 
PERFORMANCE GUARANTEE No.: ………………………….. 
 
We have been informed that ……………………………………………………... [Name of Contractor] 

(hereinafter called, “the Contractor”) has entered into Contract No RDA/DC/CP/GOSL/2024/06 

dated ……………. with you, for the ‘IMPROVEMENT OF PALAPATHWELA GALEWELA 

ROAD (B-346) (0+000 – 2+400 KM)’ , (hereinafter called “the Contract”). 
  
Furthermore, we understand that, according to the Conditions of the Contract, a performance 
guarantee is required. 
 
At the request of the Contractor, we ………………………………………………… [name of Agency]  
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 
……………………………[amount in figures]  (………………………………………………….) [amount 
in words],  upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation(s)  under the Contract, without your needing 
to prove  or to show grounds for your demand or the sum specified therein. 
 
This guarantee shall expire, no later than the …….. day of ………. 2027. [28 days after the end of the 
Defects Notification Period] and any demand for payment under it must be received by us at this 
office on or before that date. 
 
 
------------------------------------- 

Name, Signature and the Seal of the Agency: 
Name of the Organization ………………………………………………………………... 
Designation ……………………………… 
Date: ……………………………………………………. 
Witness:  

Name …………………………………… NIC No …………..……….……….………Signature 

……….……….……….. 

Name …………………………………… NIC No …………..……….……….………Signature 

……….……….………..  
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FORM OF AGREEMENT 
 

This Contract Agreement made and entered into on this ………………[day] of. ……………[Month] 
2024, by and between the Road Development Authority(RD) abody of corporate established under 
the Road Development Authority Act No. 73 of 1981 as amended by Act No. 05 of 1988 and No. 37 
of 2009 and having its Head Office at “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa  
mawatha, Koswatta, Battaramulla in the Democratic Socialist Republic of Sri Lanka (hereinafter 
referred to as “ the Employer” which term means and includes the said RDA its successions and 
assigns) on the one part, And 
…………………………….[name of the Contractor]) incorporated interns of the companies, Act No. 
… of ………[year] of Sri Lanka bearing company registration No. …………….. and having its 
registered office at ………………………….[address of the Contractor] (hereinafter called and 
referred to as “the Contractor” which term means and includes the said 
…………………………….[name of Contractor] its successions and assigns) on the other part: 
 
Whereas the Employer desires that the Contractor execute ‘IMPROVEMENT OF 

PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 2+400 KM), under Contract 
No: RDA/DC/CP/GOSL/2024/06 (hereinafter called and referred to as “the Works”) and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such Works 
and remedying of any defects therein. 
 
The Employer and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as 
indicated in this Agreement, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
respects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and remedying any defects therein, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

 

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and 
year aforementioned in accordance with laws of Sri Lanka. 
 
……………………………………… ……………………………………… 
 
Name: ……………………………        Authorised Signature of Employer  
  Road Development Authority 
Authorised Signatory of Contractor                                           
Common Seal  

                                                                                                      
In the presence of Witness:                             In the presence of Witness: 

 
……………………………………… ……………………………………… 
Name ……………………………  Name …………………………… 

NIC No. …………………………… NIC No. …………………………… 

Address …………………………… Address …………………………… 
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FORM OF ADVANCE PAYMENT SECURITY 

 
………………………………………….………………………………………….. 
[Name and address of Agency, and Address of Issuing Branch or Office] 
 
Beneficiary: Director General, Road Development Authority, 1st floor, “Maganeguma 
Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla. 
 
Date: ……………………… 
 
ADVANCE PAYMENT GUARANTEE No.:………………………….. 
 
We have been informed that …………….……………………………………………………... [name of 
Contractor] 
(hereinafter called, “the Contractor”) has entered into Contract No: RDA/DC/CP/GOSL/2024/06 

dated …………2024, with you, for the ‘IMPROVEMENT OF PALAPATHWELA GALEWELA 

ROAD (B-346) (0+000 – 2+400 KM), (hereinafter called “the Contract”).  
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment 
in the sum …………………..[amount in figures] ( ……………………………………..) [amount in words] 
is to be made against an advance payment guarantee. 
 

At the request of the Contractor, we ………………………………………………… [name of issuing 
Agency]  hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount 
of …………………[amount in figures]  (………………………………………………….) [amount in 
words],  upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation in repayment of the advance payment under 
the Contract. 
 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor. 
 

This guarantee shall expire on …………………..[insert the date, 28 days beyond the Time for Completion] 
 

Consequently, any demand for payment under this guarantee must be received by us at this office 
on or before that date. 
 

 
------------------------------------- 

Name, Signature and the Seal of the Agency: 
Designation …………………………………. 
Name of the Organization ………………………………………………………………... 
Date: ……………………………………………………. 
Witness:  

Name …………………………………… NIC No …………..……….……….………Signature 

……….……….……….. 

Name …………………………………… NIC No …………..……….……….………Signature 

……….……….………..  
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FORM OF RETENTION MONEY GUARANTEE 
 

 (Issuing Agency’s Name and Address of Issuing Branch or Office 

 

Beneficiary: Director General, Road Development Authority, 1st Floor, Maganeguma 

Mahamedura”,216,  Denzil Kobekaduwa Mawatha, Battaramulla. 

Date: ---------------- 

 

RETENTION MONEY GUARANTEE No.:----------------------------------- 

We have been informed that ----------------------- (name of Contractor) (hereinafter called “the 

Contractor”) had entered into Contract No: RDA/DC/CP/GOSL/2024/06 dated ………………2024, 

with you, for the execution of ‘IMPROVEMENT OF PALAPATHWELA GALEWELA ROAD (B-

346) (0+000 – 2+400 KM)’.  (hereinafter called “the Contract”) 

 

Furthermore, we understand that, according to the Conditions of Contract, when the works have 

been taken over and the first half of the Retention Money has been certified for payment, payment 

of the second half of the Retention Money may be made against a Retention Money guarantee. 

 

At the request of the Contractor, we -----------------(name of agency) hereby irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ------------------ (amount in figures)---

--------------------------------------------------------(amount in words) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Contractor is in breach of 

its obligation under the Contract because the Contractor has not attended to the defects in 

accordance with the Contract. 

 

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects 

Notification Period). Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date. 

 

------------------------------------- 

Name, Signature and the Seal of the Agency: 
Name of the Organization ………………………………………………………………... 
Designation ………………………………. 
Date: ……………………………………………………. 
Witness:  

Name …………………………………… NIC No …………..……….……….………Signature 

……….……….……….. 

Name …………………………………… NIC No …………..……….……….………Signature 

……….……….………..  
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GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA 
MINISTRY OF TRANSPORT AND HIGHWAYS 

ROAD DEVELOPMENT AUTHORITY 
INVITATION FOR BIDS  

 

1. The Chairman, Road Development Authority Procurement Committee, on behalf of the Road 

Development Authority (RDA), invites sealed bids from eligible and qualified bidders for the project 

described below:-  

 

Contract No. Contract Name 

Engineer’s 

Estimate 

w/o 

contingencies 

(Rs. Mn)  

 

CIDA 

Grade 

Bid 

Security 

(Rs. Mn) 

Contract 

Period 

(Calend

ar days) 

RDA/DC/CP/ 

GOSL/2024/06 

IMPROVEMENT OF 

PALAPATHWELA GALEWELA 

ROAD (B-346) (0+000 – 2+400 KM) 

 

168.1 C3 or 

above 
2.0 273 

RDA/DC/CP/ 
GOSL/2024/07 

IMPROVEMENT OF 
PALAPATHWELA GALEWELA 
ROAD (B-346) (28+750 – 30+750 KM) 

167.6 
C3 or 
above 

2.0 273 

 

2. The work consists of sub base, base, shoulder, asphalt surfacing, drainage and incidental works.  

 

3. Bidding will be conducted through the National Competitive Bidding Procedure. 

 

4. To be eligible for contract award, the successful bidder shall be currently registered with the Construction 

Industry Development Authority (CIDA) in grades given in the above table in Highway speciality. 

 

5. Interested bidders may obtain further information from the following offices and inspect the bidding 

documents via www.rda.gov.lk from 5/8/2024 

a. Provincial Director (CP), Road Development Authority, Kandy.  

T: 081-2252119 

b. Deputy Director General (Construction), Road Development Authority, 3rd Floor, “Maganeguma 

Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla. T P :011-2864388 Fax: 011-

2861821 

6. The Pre-Bid meeting will be held at 10:00 hrs. on 13.08.2024 at the office of the Provincial Director (CP), 

Road Development Authority, Kandy and a site visit will be arranged thereafter if necessary. 

7. A complete set of Bidding Document in English language shall be purchased by the interested bidders 

via email on submission of a written application and valid cash deposit slip of non – refundable tender 

fee (contract number and name of the contractor should be indicated on the cash deposit slip) to Deputy 

Director General (Construction), RDA via email from 05.08.2024 until 26.08.2024 during 09:00 hrs to 15:00 

hrs for above contract. The email address is construction.rda@gmail.com 

 
Non-refundable tender fee of Rs 42,200.00 (with VAT) for the bidding document can be paid by 
depositing cash to the following bank account.  
Account Name   : Director General – RDA  
Account Number   : 0000001943 
Bank Name   : Bank of Ceylon - Corporate Branch 
 

Original/valid cash deposit slips should be submitted with the Bids at the submission of bids and it 
will be checked.  

http://www.rda.gov.lk/
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As per the Public Contract Act No. 3 of 1987, only the Agents and Successful winners of tenders shall be 
registered in Department of Registrar of Companies. 
 

8. Bid shall be accompanied by a Bid- Security for an amount given in the above table. Bid- Security shall 

be valid up to 24.12.2024 

 

9. Bids shall be delivered in duplicate to the Road Development Authority Procurement Committee, C/o 

Director General, Road Development Authority, First Floor, “Maganeguma Mahamedura”, 216, 

Denzil Kobekaduwa Mawatha, Battaramulla on or before 14:00 hrs on 27.08.2024 Late bids will be 

rejected. Bids will be opened soon after the closing, in the presence of the bidders’ or their representatives 

who choose to attend. 

 

10. Bid shall be valid up to 26.11.2024 

 
11. Separate sets of bidding document shall be issued for each package. In the event, a bidder submits bids 

for more than one packages and it becomes successful ( lowest substantially responsive) for more than 

one packages, RDA shall assess its capacity to meet aggregated qualifying requirements for (a) Average 

Annual Turnover (b) Value of Liquid Assets and then calculate the lowest combination of all packages 

which is beneficial and economical to the RDA and will be recommend for awarding for successful 

bidders. 

 
 

The Chairman,  

Road Development Authority Procurement Committee  

Road Development Authority, First Floor, “Maganeguma Mahamedura”,  

216, Denzil Kobekaduwa Mawatha, Battaramulla 
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SECTION - 2 
 

BIDDING DATA 

 
This Section shall be read in conjunction with Section 1- ‘Instruction to Bidders’, 
and is intended to provide specific information in relation to corresponding clauses 
in Section 1. Wherever there is a discrepancy, the provisions of Section-2-.Bidding 
Data shall supersede those provided in the Section 1 – Instructions to Bidders.  
 
 The Clause numbers given in this Section correspond to the Clauses with the same 
numbers in the Section 1 – ‘Instruction to Bidders’.  
 
Whenever a Clause number appears in this Section, it means the information in the 
corresponding Clause in Section 1 is supplemented and/or modified according to 
the information in the Clause in Section 2. 
 
If a Clause number does not appear in this Section, it means the Clause with the 
corresponding number in Section 1, remains unchanged. 
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BIDDING DATA 
 

Instructions 
to Bidders 

Clause 
Reference 

 

 

1.1 Employer’s Name and Address  
Road Development Authority established by the Road Development Authority 

Act No. 73 of 1981 as amended by Act No. 05 of 1988 and No. 37 of 2009. 
 

Name of the authorized person for acting on behalf of Employer (RDA) for the 
purpose of the Contract shall be as per the RDA circular No. RDA/ADGP/CIR/Vol 
3 dated 08.01.2024 
 

Address of the Employer is 
Road Development Authority 
 “Maganeguma Mahamedura” 216, Denzil Kobbekaduwa Mawatha, Battaramulla. 
Telephone: 0112862795  Fax: 0112872272 
E-mail:   
 

 Scope of Works 
IMPROVEMENT OF PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 
2+400 KM) 
The work consists of sub base, base, shoulder, asphalt surfacing, drainage and 
incidental works 
   

1.2 Time for Completion 

The Time for Completion of the whole of the Works shall be 273 Days from 
the Commencement Date.  
 

2.1 Source of funds   
 The source of funds is Government of Sri Lanka (GOSL)  
 

3 Add a new sub-Clause 3.3 
 

Clause 3.3 
 
A misrepresentation or omission of facts in order to influence the procurement 

process shall make the Bid non-responsive and if detected after the award the 

bidder could be subjected to legal prosecution. 

 
4.1 Qualification Information  

The following information shall be provided in Section – 9 – Schedules;  

• CIDA registration 
      Registration number …………………………  
      Grade                        ………………………… 
      Specialty                   ………………………… 

             Expiry date               …………………………. 
               • If not VAT registered, self declaration on VAT registration 

• VAT registration number ……………………………………..    

• If a Joint Venture, the agreement 

• Construction Programme with critical path and cash flow forecast.  

• Legal status of the bidder (sole proprietor, Partnership, Company etc.) 

• Authentication signatory (written Power of Attorney) and affidavit for 
signatory 
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• Total monetary value of construction work performed for each of the last 
five years.  

• Experience in works of a similar nature and size for each of the last ten years.  

• Availability of Construction equipment. 

• Availability of Staff 

• Work plan and methods 

• Information on current work in hand 

• Non- performing contracts   
 

4.2(a) The bidders shall have a valid registration in Grade C3 or above in Highway 

Specialty, on the date of closing of bids. 
 

4.2(b) Average annual volume of construction work performed during last five years shall 
be at least Rs. 290 million. 

Annual Average Construction Turnover (AACT) is calculated as follows, 
 
AACT = ∑ACTn where, n= 1st …………5th year (last five years) 
   5 
ACTn - Annual Construction Turnover of nth year (from the audited 
financial report) 

… 

4.2(c) The Bidder should have experience as prime contractor in the construction of at 
least one work of a nature and complexity similar to the Works of the value of which 
should be at least Rs. 135 million during the last ten years inclusive of a bridge with 
superstructure incorporating pre-stressed beams.  
 
 

4.2(d) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4.2 (e) 

Essential equipment  
Proposals for the timely acquisition (own, lease, hire, etc.) of the following 
essential equipment shall be ,  
                         
         Machinery                         Capacity  
1. Dump Truck                                 30 Ton 
2. Excavator                                 120 Hp 
3. wheel Loader                          1.7 Cum or above 
4. Generator Set                          10-100 KVA 
5. Backhoe Loader                       50 – 100 Hp/1.0Cum 
6. Breakers  
7. Asphalt Pavers                        10MT 
8. Pneumatic tired roller            8 – 10 Ton 
9.Concrete mixture                     400 ltr 
10. Air compressors                      250 CFM 
 
The Contract Manager shall have following qualification & experience, 
 
Four Years B.Sc Engineering (Civil) Degree from a University in Sri Lanka or 
equivalent Civil Engineering Qualification recognized by the UGC and Institution 
of Engineering, Sri Lanka (IESL).     OR       Passed Part I, II and III examinations of 
the Institution of Engineers, Sri Lanka(IESL) OR B.Tech Degree in Civil Engineering 
from the Open University of Sri Lanka. The person shall have 5 years’ experience 
in the Bridge Construction and shall have ability to lead and direct multi-
disciplinary teams and experience in proper deployment and efficient management 
of human and other resources.    
 
 
 



 

 

 

 

22 

 

4.2(f) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      4.2 (h) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Liquid assets and / or credit facilities required 
 
The minimum amount of liquid assets available shall be Rs 65 million. 

 
The minimum amount of liquid assets available is calculated as follows. 

 
X = (A – L) – 0.1 W + C 
 
Where, 

           X = Minimum amount of liquid assets available, 
           A = Current assets as given in the latest audited financial statements, 
           L  = Current liabilities as given in the latest audited financial statements, 
          W = Outstanding contractual commitments as supported by an affidavit as    
                   per Form No. 07, 
           C = Project specific revolving line of credit given by a bank as per given Form   
 
Note: Available Working Capital of bidder should be equal or greater than 50% 
of minimum amount of the Liquid Asset (i.e. Rs. 32.5 million). Line of Credit 
shall be provided only to satisfy the balance amount of the required amount of 
the Liquid Asset. 

 
 
Non - Performing Contracts 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 

Submission 
Requireme

nts 

All 
Partners 
Combine

d 

Each 
 Partner 

One         
Partner 

Non-
performance* 

in a contract 
has not been 
occurred as a 
result of 
Contractor’s 
default  

must meet 
requiremen
t by itself or 
as partner 

of JV 

not 
applicabl

e 

must meet 
requirement 
by itself or 
as partner 

of JV 

not 
applicabl

e 

Schedule 
No. 09 (a) 
& 09 (b) 

* All RDA projects (foreign & local funded) shall be considered for assessment 

of Non-performing Contracts (single entity contractor / any JV / any each 

partner of the JV, nominated sub-contractor) based on the following criteria.  

1. Any bidder who submits bid to this contract shall be disqualified for the 

award of the contract, if Notice to Correct (NC) has been issued as per Clause 

15.1 of SBD 2 Condition of Contracts on the poor performance of the 

Contractor or similar notice as per the relevant Conditions of Contract 

(COC) and is imposed before 28 days prior to date of bid opening, unless the 

Engineer certifies that Contractor has corrected the contents of the Notice to 

Correct. This certificate shall be accompanied with the bid; or  

     If any Contract has been terminated due to the Contractor’s default within 
last five years prior to 5th August 2024, he shall be disqualified for the 
award of contract.         
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4.2 (i) 
 
 
 
 
 
 
 
 
 
 
 
 
 

Add a new sub clause 4.2 (i) 
Pending Litigation and Arbitration 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture Submissio
n 

Requireme
nts 

All 
Partners 

Combined 

Each       
Partner 

One         
Partner 

All pending 
litigation and 
arbitration, if any, 
shall be treated as 
resolved against 
the Bidder and so 
shall in total not 
represent more 
than fifty (50%) 
percent of the 
Bidder’s net worth 
calculated as the 
difference between 
total assets and 
total liabilities. 

must 
meet 

requirem
ent by 

itself or as 
partner to 

past or 
existing 

Joint 
Venture 

not 
applicabl

e 

must meet 
requirement 
by itself or 

as partner to 
past or 
existing 

Joint 
Venture 

not 
applicabl

e 

Schedule 
No. 10 

  
10.1 Clarification of Bidding Documents 

Employer’s address for clarification of bidding documents is.  
 

Deputy Director General (Construction),  
RDA, 3rd Floor, “Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, 
Battaramulla  
Phone: 011 – 2864388 
Fax No. 011 – 2861821. 
 

14.3 
 
 

14.4 

Add following to this clause 
All taxes except VAT shall be incorporated to the rates. 
 

Adjustment for change in cost 

The Contract is subjected to price adjustments. 
 

16.1 

 

Period of Bid validity: 
The Bid shall be valid up to 26.11.2024   

 

17.1 
 

Amount of Bid security: 
The amount of Bid Security is Sri Lanka Rs. 2.0 Mn. 

  

17.2 
 

Validity of Bid Security  
The Bid Security shall be valid up to 24.12.2024.  
 
The form of Bid Security shall be strictly in the format given in the Bidding 
Document and beneficiary should be mentioned as follow; 

Director General, Road Development Authority, “MagaNeguma 
Mahamedura” 216, Denzil Kobbekaduwa mawatha, Battaramulla, Sri Lanka 

 

Any unconditional guarantee issued by a bank registered in the Central Bank of Sri 
Lanka or CGF or Insurance company except ABC Insurance Company (Pvt) Ltd is 
acceptable.  
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18. Alternative Proposals by Bidders 
Delete entire Clause and substitute with the following:- 
“Bidders are not allowed to submit alternate proposals” 

 
19.1 

 
 

Pre – Bid meeting  
Pre-bid meeting will be held on 13.08.2024 at Provincial Director (C’P), RDA, Kandy 

at 10:00 hrs. The site visit shall be arranged thereafter with RDA representative, if 

necessary. 

 
20.4 

 
Add new Sub Clause 20.4 
 

All pages of the Bidding documents shall be signed by the bidder and his seal 
affixed. 
 

21.2 Submission of Bid 
 

 

21.2(a) Employer’s address for the purpose of bid submission is ; 

Chairman, RDA Procurement Committee 

C/o Director General, Road Development Authority, 

1st Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha,  

Battaramulla 
 

21.2(b) Name and Identification number of Contract  

The name of the Contract is IMPROVEMENT OF PALAPATHWELA 
GALEWELA ROAD (B-346) (0+000 – 2+400 KM) 
Contract Number is RDA/DC/CP/GOSL/2024/06 
 

22.1 
 

 
 

23.1 

Deadline for submission of Bids  
 

The deadline for submission of bids is 14:00 hrs on 27.08.2024. 
 

Any bid received after the deadline for submission of bid will be returned 
unopened to the bidder.  
 

25.1 
 
 
 
 
 

Bid Opening  
 

The Bids shall be opened immediately after the deadline for submission of Bids, 
mentioned in sub-clause 21.2 & 22.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

32.1 
 

 
32.1 

Award 
Clause 32.1 of ITB  is applicable 
 
Please replace sub clause 32.1 with following 
 
The Employer will award the contract to the bidder whose Bid has been 
determined to be successful according to the following criteria 
 
The following package has been invited simultaneously with this package 

1. RDA/DC/CP/ GOSL/202/07 
 
Each package will be evaluated separately pursuant to clauses 30 & 31 (if 
applicable).  
 
In the event, a bidder submits bids for more than one package and it  
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34.0 

 
 
 
 
 

34.7 
 
 
 
 

35.1 
 

becomes successful (lowest substantially responsive) accordance with the 
provisions of sub clauses 3, 4 & 5 of ITB for more than one packages, RDA 
shall assess its capacity to meet aggregated qualifying requirements for (a) 
Average Annual Turnover (b) value of liquid assets and then calculate the 
lowest combination of all packages which is beneficial and economical to 
the RDA and will be recommend for awarding successful bidder. 
 
Authority for Signing the Agreement 
 
Add RDA Circular RDA/ADGP/CIR/VOL-3 dated 8th January 2024 regarding 
empowered officers for signing the contract agreement  
 

 
Add the following to the sub-clause 34.6  
 
Escrow Agreement shall be signed within 28 Days upon the receipt of Letter of 
Acceptance. 
 
Amount of Performance Security  

 
The format of the security shall be strictly in accordance with the format given in 
Section 5.  
The amount of Performance Security is 5% of the Initial Contract Price, subject to 
sub clause 3.1 (v) of Public Finance Circular No. 03/2020 (i) dated 11.01.2021 issued 
by Ministry of Finance.  
The Performance Security shall be valid until 28 Days beyond the defect liability 
period. 
Any unconditional bank guarantee issued by registered bank in the Central bank 
of Sri Lanka or CGF is acceptable. 
 

 The format of the security shall be strictly in accordance with the format given in 
Section 5.  
The amount of Performance Security is 5% of the Initial Contract Price, subject to 
sub clause 3.1 (v) of Public Finance Circular No. 03/2020 (i) dated 11.01.2021 issued 
by Ministry of Finance.  
The Performance Security shall be valid until 28 Days beyond the defect liability 
period. 
Any unconditional bank guarantee issued by registered bank in the Central bank 
of Sri Lanka or CGF is acceptable 

 
 
37.1 
 
 

 
 
 

 

 
 
Adjudicator 
 
Replace the Sub - Clause 37.1 with the following:-  
 
The sole adjudicator shall be appointed by the Institute of Engineers, Sri Lanka 
(IESL) within 28 Days from the Commencement Date at the request of either party. 
 
The adjudicator shall be a person not associated with the project directly or 
indirectly and who could demonstrate impartiality and independence in his 
function. 

 
Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on 
a case to case basis and shall be shared equally by the Contractor and the Employer. 
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SECTION - 4 
 

CONTRACT DATA 
 

 

 
This Section shall be read in conjunction with Section 3- ‘Conditions of Contract’, and is 
intended to provide specific information in relation to corresponding clauses in Section 3. 
Wherever there is a discrepancy, the provisions in Section 4 – Contract Data shall 
supersede those provided in the Section 3 – Conditions of Contract. 
 
The Clause numbers given in this Section correspond to the Clauses with the same 
numbers in the Section 3 – ‘Conditions of Contract’.  
 
Whenever a Clause number appears in this Section, it means the information in the 
corresponding Clause in Section 3 is supplemented and/or modified according to the 
information in the Clause in Section 4. 
 
If a Clause number does not appear in this Section, it means the Clause with the 
corresponding number in Section 3, remains unchanged. 
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CONTRACT DATA 
 

COC Clause 
Number/s 

 

 
1.1.2.2 

 
Employer’s Name :          Road Development Authority 
Employer’s Address :      “Maganeguna  Mahamedura”,  
                                           216, Denzil  Kobbekaduwa Mawatha, Battaramulla 
 
Name of the authorized person for acting on behalf of Employer (RDA) for the 
purpose of the Contract shall be as per the RDA circular No. RDA/ADGP/CIR/Vol 
3 dated 08.01.2024 

 
1.1.2.4 The Engineer  : To be appointed by Director General, RDA 

1.1.3.3 Time for Completion is 273 Days  

 

1.1.3.7 
 
 

1.3 (b) 
 
 
 

 
2.1 

 
3.1 

Add following, 
 The Defects Notification Period is one Year. 
 

Employer’s Address    
 
Road Development Authority, ”Maganeguma  Mahamedura”,  
216, Denzil  Kobbekaduwa  Mawatha, Battaramulla. 
 
Engineer’s Address   :  Will be notified later. 
 
The Start Date shall be 14 Days from the receipt of the Letter of Acceptance 
 
The Engineer shall obtain the specific approval of the Employer before taking action 
under the following Sub – Clauses of these Conditions. 
 
I. Clause 13. 3  - Variation Procedure 
II. Clause 4.4   - Subcontractors 
III. Clause 5.0   - Nominated Subcontractors 
IV. Clause 8.4   - Extension of Time for Completion 
V. Clause 8.8   - Suspension of Work 
VI. Clause 8.11 – Prolonged Suspension 
VII. Clause 10    -  Employer’s Taking Over 
VIII. Clause 11.3 – Extension of Defects Notification Period 
IX. Clause 11.8  - Performance Certificate 
X. Clause 13.6  -  Adjustments in Changes in Legislation 
XI. Clause 16.4  - Payment on Termination 
 
Notwithstanding any obligations set out elsewhere in this Contract to obtain 
approval from the Employer, if, in the opinion of the Engineer, an emergency 
occurs affecting the safety of life or of the Works or of adjoining property, he may, 
without relieving the Contractor of any of his duties or responsibilities under the 
Contract, instruct the Contractor to execute all such work or to do such things as 
may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The 
Contractor shall forthwith comply, despite the absence of approval of the Employer, 
with any such instruction of the Engineer. The Engineer shall determine an addition 
to the Initial Contract Price, in respect of such instruction, in accordance with 
Clause 13 and shall notify the Contractor accordingly, with a copy to the Employer. 
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4.2 
 
 
 
 
 

 
4.17 

Performance Security  
Amount of Performance Security is 5% of the Initial Contract Price 
The acceptable format of the Performance Security is given in this Bidding 
Document.  
Any unconditional bank guarantee issued by registered bank in the Central bank 
of Sri Lanka or CGF is acceptable. 
 
Change the Heading from ‘Quality Assurance’ to ‘Quality Control’ 
 
Replace the text of the Sub-Clause 4.17 with the following text: 
 
4.17(a) Identifying Defects 

The Engineer shall check the Contractor’s work and notify the Contractor of 
any Defects that are found and shall specify a time within which the defects 
are to be rectified. Such checking shall not affect the Contractor’s 
responsibilities. The Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

4.17(b) Tests 
If the Engineer instructs the Contractor to carry out a test which is not 
specified in the Specification or Bills of Quantities in sufficient details to 
enable the Contractor to have priced or allowed for the same in the Bid and 
the test shows that the workmanship or Material is defective then the 
Contractor shall pay for the tests and samples. 
If the test shows that the workmanship and Materials is in accordance with 
the Contract and if the Contractor suffers delay and /or incurs Cost from 
complying with these instructions or as a result of delay for which the 
Employer is responsible, the Contractor shall give notice to the Engineer and 
shall be entitled subject to Sub-Clause 19 (Contractor’s Claims) to: 
(a) an extension of time for any such delay, if completion is or will be 

delayed, 
under Sub-Clause 8.4 (Extension of Time for Completion): and  

(b) payment of any such Cost plus reasonable profit, which shall be 
included  
in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with 
Sub-Clause 3.4 (Determinations) to agree or determine these matters. 
The Contractor shall promptly forward to the Engineer duly certified reports 
of the tests. When the specified tests have been passed, the Engineer shall 
endorse the Contractor’s test certificate, or issue a certificate to him, to that 
effect. If the Engineer has not attended the tests, he shall be deemed to have 
accepted the readings as accurate. 

 
4.17(c) Correction of Defects 
4.17(c-1) 

The Engineer shall give notice to the Contractor of any Defects before the end 
of the Defects Notification Period, which begins at completion, and is defined 
in the Contract Data. 

4.17(c-2) 
Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Engineer’s notice. 

4.17(c-3) 
On completion of the Defects Notification Period and correction of Defects 
in accordance with Sub-Clause 4.17(c-2) or 4.17(d), and on certification of 
the final payment, the Engineer shall issue the Final Payment Certificate to 
the Contractor 
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8.4 (C) 

 
 
 
 
 
 
 
 
 
 

 
 
 

8.7 
 

 
 

12.2(b) 
 

 

4.17(d) 
 
 
 
 
 
 

Uncorrected Defects 
If the Contractor has not corrected a Defect within the time specified 
in the Engineer’s notice, the Engineer will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 
 
Exceptionally adverse climate conditions mentioned in Sub-clause 
8.4 (C) means,  

(I) In any single day, the rainfall measured at the nearest 
meteorological station, exceeds the 95 percentile value of 
the daily rainfall for that calendar month of that station, as 
calculated using the last 60 calendar months of that 
station’s rainfall records or, in case where the station’s 
rainfall records do not extend back as far as 60 months, 
then the stations available records, and 

(II) Work is in progress that day in that station’s zone of 
influence 

(III) Critical Path work actions are affected as a result of 
adverse weather 

 

Liquidated Damages 
 

The Liquidated Damages for the whole of the works shall be Rs. 

98,000.00 per Day. 
 

The maximum amount of Liquidated Damages for the whole of the 
works shall be 10% (ten percent) of the Initial Contract Price.  
 

The method of Measurement shall be as per the Contract 
 

 

 
13.3 

 
Variation Procedure 
 

Replaced with 
 

Variation Exceeding 25 percent 
 

If on the issue of the Taking Over Certificate for the whole of the Works it is found 
that there is a reduction or increase of more than 25% in the Quantity of any unit 
priced items in the original Bill of Quantities for which the total cost based on the 
rate for that item in the Bill of Quantities is more than 5% of the “ effective Contract 
Price”(which for the purpose of this sub- clause shall be the contract price, 
excluding the provisional sums and allowances for day works, if any, and the 
adjustment of price under sub clauses 13.6 and 13.7 at statement at completion) 
then, 

a. The excess quantity of particular item shall be paid as describes  in following 
table 
 

Excess quantity Method of payment 

up to 25%  Original Bill of Quantity rate 

Between more than 25% 
and less than 50% 

90% of Original Bill of Quantity rate 

more than 50% 83% of Original Bill of Quantity rate 
 

b. Quantity reduction of particular item shall be paid as described below 
 

If the final quantity of work done in particular item is 75% of the original Bill 
of Quantities or less shall be paid at the rate shown in the Bill of Quantities. 
In addition a payment of 17% of the difference between 75% of the estimated 
amount for that item and the final amount for that item shall be made to the 
Contractor. 
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13.4(b) Percentage for adjustment of Provisional Sums  
 

1. For the works executed by Utility Authorities  -  10% 

2. For the works directly executed by the Contractor – 20% 

3. For supplying and services-10% 

13.7 Price Adjustment  

The contract is subjected to price adjustment 
 

Input Input Name Percentage 

M30C Emultion CSS 1 25.86 

M30C Bitumen 60/70 ( using bulk price) 25.85 

P3 Fuel 10.41 

M7 Metal 10.07 

M48 ABC Road Metal 7.98 

P2 Heavy Equipment 7.80 

L3 Unskilled Labour 1.04 

L2 Semi Skilled Labour 0.99 

  90.00 
 

Non-adjustable items shall be bill no. 01 (preliminaries & Generals), Day Works, and 
all PS & LS items. 

14.2 Advance Payment  
A total Advance Payment of 20% of the Initial Contract Price net of Contingencies 
and Provisional Sums would be made in two equal instalments on submission of an 
advance payment guarantee. The second instalment would be paid only after 
establishing that the first instalment of the advance payment has been used 
exclusively for mobilization of this project and submission and approval of detailed 
construction programme with network analysis and resource scheduling. The 
advance payment guarantee shall only be from a Bank registered in the Central Bank 
of Sri Lanka or CGF. First part of the advance payment would only be paid after 
signing of a formal contract agreement. 
 

14.3(c) Percentage of retention 
Limit of Retention Money 

10% 
5% of the Initial Contract Price 
 14.5 Minimum amount of Interim 

Payment Certificates 
Rs 11 Mn. (Rupees Eleven Million).  
 
  14.6 Add the following to the sub-clause 14.6 

Payment to the Contractor shall be managed through an Escrow Account with 
respect to this Contract, open by the Contractor from registered bank in the Central 
Bank of Sri Lanka  in favour of both Parties to the Contract. 

15.2(h) Add following 
 
Termination by Employer 
 
If the delay is more than the period, for which the Maximum Delay Damage is 
allowed to be applied, the Employer may consider this situation as Contractor’s 
fundamental breach of the Contract, and the Employer may consider Termination of 
the Contract. The Delay is determined by updating the approved program with 
actual progress, after saving the approved program as a Baseline. 
 

18.2 Third Party Insurance This amount of third party insurance per 
occurrence is Rupees 5,000,000. 00 
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19.3 Procedure for Adjudication 

  

Replace the Sub - Clause 19.3 with the following:- 

 

Either Party may initiate the reference of a dispute to the adjudicator by giving 07 

Days notice to the other party. 

 

The sole adjudicator shall be appointed by the Institute of Engineers, Sri Lanka (IESL) 

within twenty eight (28) Days from the Commencement Date at the request of either 

party. 

 

The adjudicator shall be a professional with experience relevant to the Works and in 

the interpretation of contractual documents. Such Adjudicator shall have no interest 

financial or otherwise in the Employer, the Contractor or the Engineer nor any 

financial interest in the Contract except in respect of his professional fees. 

The adjudicator’s fee shall be agreed by both Parties and shall be borne by both parties 

in equal amounts. 

 

The Adjudicator shall give the determination in writing within 28 Days or such other 

period of receipt of a notification of a dispute. The Adjudicator shall determine 

procedure as he sees fit ensuring that each party is given a reasonable opportunity to 

make representations including written submission and /or hearing of witnesses in 

person. 

 

With the prior concurrence of both Parties the Adjudicator may take advice and 

assistance from independent professional advisor/s or other person/s to enable him to 

reach a determination on the dispute. Such costs shall be borne by both Parties in equal 

amounts. 

 

Each of the Parties shall upon and in accordance with a request by the Adjudicator 

supply him free of charge such information and documents as he shall require for the 

purposes of the reference to him. That information and those documents shall be kept 

confidential by him and by the Parties. 

 

The Adjudicator shall not act as an Arbitrator. The decision of the Adjudicator shall 

be deemed final and binding on the Parties if neither Party refers the dispute to 

arbitration in accordance with Sub – Clause 19.5 within twenty-eight (28) Days of the 

Adjudicator’s determination.  
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SECTION - 6 
 

SPECIFICATIONS 
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SPECIFICATION 
 
 

Standard Specifications 
 
 
 

The Standard Specifications comprise ‘Standard Specifications for Construction and 

Maintenance of Roads and Bridges’ issued under the authority of the Director General of the 

Road Development Authority and published by the Institute of Construction Training and 

Development.  

The ICTAD Publication No. of this publication is SCA/5 Second Edition –June 2009 

 

Bidders who are not in possession of this publication can purchase it from the CIDA. 
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PARTICULAR SPECIFICATIONS 
 

PREAMBLE 
===================================== 

 
These Particular Specifications should be read in conjunction with the Standard Specifications for 

Construction and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5 Second Edition –

June 2009, which are applicable in all cases not covered herein. 

 

The Particular Specifications for some sections of the works are comprehensive and cover the full extent 

of the works in these sections.  In other sections they apply in conjunction with the Standard Specifications.  

Finally in some sections not covered in the Particular Specifications, the Standard Specifications shall 

apply in full. 

 

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard 

Specifications, the Particular Specifications shall prevail. 
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PRELIMINARIES & GENERAL 
 

P001. Mobilization & Demobilization 
 
The Contractor shall submit to the Engineer within 14 days from the date of Letter of 
Acceptance his mobilization and demobilization plan for equipment, plant and machinery 
required for the Project. Plan shall include the location of plant, machinery and equipment 
and mode of transport. Engineer shall approve the mobilization and demobilization plan and 
payment shall be based on schedule of mobilization. 

 
Payment 
Payment shall be made according to the schedule submitted by bidder and within the lump 
sum amount agreed in the Bill of Quantities.  
 
Item No  Description                     Pay Unit 
P (001)  Allow for mobilization & demobilization       L.S. 
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1.01      LAND AVAILABLE 
The land available to the Contractor free of charge shall be the land occupied by the permanent 
works or the existing road right of way, whichever is greater in width. 

 
1.02 DAMAGE TO LAND AND CROPS 
Where land is made available to the Contractor free of charge, the Contractor shall under no 
circumstances interfere with this land whether for Permanent or Temporary works until the 
evaluation of all compensation has taken place and permission to proceed has been received 
from the Engineer. Care shall be taken during the Works to ensure that no unnecessary damage 
is caused to the land or crops and that all reasonable precautions are taken to prevent soil erosion 
and mosquito breeding. On completion of the work, the land shall be left in a tidy condition as 
directed by the Engineer. 
        
1.03 GRAVES, TOMBS, RELIGIOUS OR TRADITIONAL MONUMENTS 
 Areas which contain graves, tombs and religious or traditional monuments within the Site shall 
be cleared by the Contractor in accordance with the written instructions of the Engineer. 
 
1.04     CONTRACTOR'S HOUSING, STORES AND WORKSHOP AREAS 
The location and layout of housing, stores and workshop areas together with their use and detailed      
dimensions shall be approved by the Engineer. The Contractor shall not erect any structures on 
the Site without the approval of the Engineer. 
On the commencement of the Contract the Contractor shall fence off all areas designated for 
housing, plant-yard, workshops, offices and the like. By the end of the Period of Defects 
Notification Period or at such earlier time as the Engineer may instruct or approve, the Contractor 
shall clear all structures, plant and rubble from these areas and leave them in a condition 
acceptable to the Engineer. 

 
1.05    FIRST AID FACILITIES 
The first aid, welfare and safety standards to be provided and observed shall be at least   equal to 
those laid down by the Ministry of Health/Labour for Industrial sites of similar size and 
remoteness and approved by the Engineer. 
The Contractor shall, within 24 hours of the occurrence of any accident at or about the Site or in 
connection with the execution of the Works, report such accident to the Engineer and to the 
Competent Authority where required by Law. At least one person permanently on the Site shall 
have been trained in first aid and the person so designated shall have been made known to the 
Engineer in writing and to all employees by the posting of his name and designation in a 
prominent position on the Site. 

 
   1.06  SECURITY SERVICES FOR ENGINEER 

          The Contractor shall be responsible for all matters of security concerning the vehicles and 
housing, offices for the Engineer. The costs in connection with this clause shall be deemed to be 
included in the Contractor's tendered rates. 
 

    1.07   WATER SUPPLY 
 The Contractor shall make his own arrangements and at his own costs for the provision from 

approved sources of adequate clear water for use in construction of the Works or otherwise. 
Quantities of water withdrawn from the approved sources shall be such that the requirements of 
the local population in respect of water for irrigation, drinking purposes, etc., are not interfered 
with. The Contractor shall have obtained permission from the appropriate Authorities in each 
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case for the abstraction of water from any natural source, before the Engineer approves the use 
of such source. 

 
     1.08    SERVICES 
 The Contractor shall make his own arrangements for the supply of electricity for power and light 

and of any other services required in order to carry out the Works and he shall make his own 
arrangements, subject to the approval of the Engineer, for the disposal of sewage and all waste 
materials during the execution of the Works. All such services shall be at the Contractor's own 
expense. 

 
          1.09 PROTECTION OF MAINS AND SERVICES 

The Contractor shall protect and support at his own costs during the construction of the 
Works, all pipes, mains, cables, overhead lines and other apparatus, which might be 
endangered by his operations. 
 
In the event of any pipes, mains or cables being exposed at any time, the Contractor shall 
immediately notify the Authority or proprietor concerned and shall not cover the exposed 
pipe, main or cable until it has been examined and approved by the appropriate Authority or 
proprietor. 
 
Before commencing any section of the Works the Contractor shall at his own expense obtain full 
information with regard to the position and depth of all pipes, mains and cables.  
 
The Contractor is responsible for making arrangements with the Public Authorities and other 
duly constituted bodies for the phasing into his programme of works, of all the work which needs 
to be done by them or their contractors concurrently with the Works. If in the execution of the 
Works, any damage to any service or apparatus or any interruption of or delay to the provision 
of any service is caused, the Contractor shall bear and pay the cost reasonably incurred by the 
Authority or body concerned in making good such damage and shall make full compensation to 
the Authority or other body for any loss sustained by reason of such interruption or delay. 
 
In the case of damage caused to water mains, pipes or fittings less than 2 inches in diameter 
the   Contractor shall repair the damage himself at his own expense without delay. The 
Contractor shall be responsible for any damage caused to the permanent works or to adjacent 
property by water flooding due to damage caused by him to water mains, pipes or fittings. 

 
          1.10    QUARRIES AND BORROW PITS 

 The Contractor shall be responsible for opening up any quarry or borrow pit and shall organize 
his methods of operation so that only material of a type and quality approved by the Engineer 
shall be selected for use in the Works. The Contractor shall provide, erect, operate and maintain 
all plant necessary for their proper operation, together with any access roads, temporary bridges 
or the like necessary for the supply to the Works of the aforementioned and pay all charges 
incurred, including the rights for entering the land and extracting the material, or for any other 
compensation. 

 No claim shall be allowed for delays or for any other reason in this respect. 
 

          1.11      OTHER WORKS   
During the course of the Contract the Employer may cause other works such as the 
installation or removal or resetting of services to be carried out, on through or adjacent to the 
Site. 
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The Contractor shall at all times comply with the requirements of the relevant Clauses of the 
Conditions of Contract in respect of these and any other Works not included in the Contract and 
shall allow reasonable access as approved by the Engineer on and through the Site of the Works 
to any other contractor or workmen who may be working on or near the Site for this reason at no 
extra cost. 

 
     1.12  POSSESSION OF THE SITE 

           Possession of the site will be in accordance with the General Conditions of Contract. Possession 
will be granted in accordance with the Contractor's Programme referred to in the Conditions of 
Contract and the Specifications and approved by the Engineer. 

 
    

1.13   BOREHOLE INFORMATION 
Information regarding the position and depth of boreholes and the results obtained are shown 
on the drawings and Contractor shall be deemed to have considered this information and 
checked its accuracy during the Tender Period, and to have satisfied himself of the 
characteristics of the materials and the suitability of the plant and the methods of working on 
which he has based his rates. 

 
          1.14       WEATHER CONDITIONS 

The Contractor shall not be entitled to extra payment by reason of the occurrence or effect of high      
winds, excessive rainfall, temperature, humidity or any other meteorological phenomena.  

 
1.15      PROGRAMME 
In addition to the requirements of the Conditions of Contract the Contractor shall furnish to the 
Engineer within one calendar month from the commencement date a detailed programme of the 
order in which he proposes to carry out the Works. The programme shall include time and 
progress charts so that actual progress on each operation can be shown against anticipated 
progress. Due allowance should be made for the seasonal rains and also in accordance with the 
relevant clauses in this specifications. 

   
The Contractor shall keep the progress of the Works under continuous review.  When 
necessary the programme shall be updated at regular intervals as required by the Engineer. 

 
1.16 CONTRACT DOCUMENTS AND DRAWINGS 
The Contractor shall be issued Contract Documents and Drawings. When necessary the 
Contractor shall also be supplied with two copies of any further drawings, which may be issued 
in accordance with the Contract. 

 
1.17 PRESERVATION OF SURVEY MARKERS 
The Contractor shall locate and where possible preserve or else relocate all survey markers 
established for the execution of the Works. Where such survey markers will be disturbed, the 
Contractor shall accurately reference these to permanent concrete markers before such work is 
commenced. 

 
Where it is likely that any survey marker which is the property of the Survey Department will be 
disturbed, the Contractor shall inform the appropriate Survey Authorities at least 14 days before 
the marker is endangered and ensure that the Survey Authorities take appropriate action. 

 
1.18 DIMENSIONS AND LEVELS 



 

 

 

 

39 

 

The Contractor on the Site shall verify all Dimensions and levels shown on the Drawings or 
mentioned in documents forming part of or issued under the Contract and he shall immediately 
inform the Engineer of any apparent errors or discrepancies in such dimensions or levels. 

  
1.19 NIGHT WORKING 
The Contractor may be permitted to carry out work during the night and shall submit full 
details of the methods of working and lighting, control of traffic and any other information, 
which the Engineer may request. No night working shall be carried out without the Engineer's 
approval, and the Engineer has the right to withhold or withdraw approval if, in his opinion, 
such work presents undue hazard or disturbance to the public, or is in any other way 
unsatisfactory. 
The Contractor's intentions on night working shall be made known to the Employer on the 
programme of Works supplied with his tender.  

     
1.20 AMENITY AND ACCESS 

         The Contractor shall ensure that, in carrying out the Works, he causes no damage by plant, 
workmen, flooding, subsidence or otherwise to any property. He shall take all precautions to the 
satisfaction of the Engineer to ensure that such hazards are avoided and public amenity 
maintained, and he shall be responsible for any damage that may occur. 

 
         The Contractor shall be responsible for providing and maintaining access to and along the Site for 

his own purposes, including any temporary river or swamp crossings he may require. 
 
1.21 WORKS DURING DEFECTS NOTIFICATION PERIOD  

  After the Commencement of the Defects Notification Period, which shall normally, the Contractor 
shall do      nothing which might endanger the safety of the public and he shall complete any 
outstanding works and undertake the correction of all defects as instructed by the Engineer or any 
other duly authorized person or Authority. Throughout the Defects Notification Period the 
Contractor shall notify the Engineer of the work or operations he intends to carry out and he 
shall obey any instructions which the Engineer may give as to the times and manner of working 
so that any inconvenience to the public is kept to a minimum. 

    
1.22   CLEARING AND TRIMMING OF SITE ON COMPLETION 
 On completion of the Works the Contractor shall leave the Site in a tidy condition to the satisfaction 
of the Engineer. Particular attention shall be paid to the final levelling, grading, making good of 
erosion gulleys and routings, landscaping and drainage of the Site, the borrow areas and any other 
places adjacent to the Site interfered with by the Contractor during the Construction or the Defects 
Notification Period. 
  
1.23 SPILLAGES 
 The Contractor shall be responsible throughout the Contract and Defects Notification Period for 
any spillage of fuels, bitumen, hydraulics, oils, and other lubricants or materials caused by his 
activities on the Works and any such spillage shall be removed and any damage repaired to the 
satisfaction of the Engineer at the Contractor's expense. 

 
1.24 APPROVAL OF SUPPLIERS OF MATERIALS AND GOODS 

          Before entering into any agreement for the supply of any materials or goods, the Contractor shall 
obtain the Engineer's approval in writing of the supplier from whom he proposes to obtain such 
materials or goods. Should the Engineer at any time be dissatisfied with such materials or goods 
or with the method or operations carried out by such sub-contractor's work or place of business, 
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the Engineer shall be empowered to cancel his previously given approval of such 
sub-contractor/supplier. The Contractor shall then obtain such said materials or goods from other 
supplier as may be approved by the Engineer and shall bear any additional cost thereof. 

 
1.25 COPIES OF ORDERS 

          The Contractor and sub-contractors shall provide the Engineer with copies of all orders, which 
they may place for the supply of materials or goods required in connection with the Works. 
 
1.26 SAMPLES 
In addition to any special provisions herein for the sampling and testing of materials, the 
Contractor shall submit to the Engineer as he may require, samples of all materials and goods, 
which he proposes to use or employ in or for the Works. Such samples, if approved, will be 
retained by the Engineer, and no materials or goods of which samples have been submitted 
shall be used on the Permanent Works unless and until such samples have been approved in 
writing by the Engineer. Notwithstanding the Engineer's approval as provided for herein the 
Contractor shall be solely responsible for the quality of all materials and goods supplied. 
 
The cost of supplying all such samples and of conveying the same to such place of inspection or 
testing as the Engineer may designate within the country of origin and of complying with the 
requirements of this clause shall be deemed to be included in the rates and prices in the Contract. 
 
1.27 TEST CERTIFICATES 

 Should the Engineer so require, the Contractor shall obtain Certificates of Tests from     the 
suppliers of any Goods and shall send such Certificates to the Engineer.  Such Certificates 
shall certify that the Goods concerned have been tested in accordance with the requirements 
of the Specification and shall give the results of all the tests carried out. The Contractor shall 
provide adequate means of identifying the Goods delivered to the Site with the corresponding 
Certificates. 

 
The test certificates shall not release the Contractor of any of his obligations under the Contract in 
connection with the specifications of the relevant Goods when  incorporated to the Permanent 
Works, nor of the necessity for further testing as required in the Specifications or directed by the 
Engineer.  

  
        1.28 WORKS TO BE IN THE DRY 

          Unless otherwise specified all the works are to be carried out in the dry and they shall be kept free 
from water coming from whatsoever source to the satisfaction of the Engineer. 
 
1.29 PAYMENT FOR COMPLYING WITH ITEMS 1.01 TO 1.28 
  
 There will be no separate payment for complying with the Items 1.01 to 1.28 of this section, and 
the cost of complying with all the requirements stated herein shall be deemed to be included in 
the Contractor’s rates in the remainder Bills of the Bills of Quantities.  
 

         120     AS BUILT DRAWINGS 

         120.1 Description 

The work shall consists of preparation of As Built Drawings necessary for performance of the 

completion of the work covered by the Contract, the Contractor shall supply them by the dates 

stated in the Contract Data. 
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The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site 

construction inspections to ensure that all improvements as set forth required, pursuant to 

RDA standards and specification, and as-built shall be provided. The contractor shall certify, 

in writing, to the Engineer that the improvements were done in compliance with the approved 

plan or agreement pursuant to RDA Standards & Specifications and as-built shall be provided.  

Field managed record drawings should be provided to the Engineer with indicating additions 

and deletions for approval before preparation of the final as-built Drawings. 

The following requirements shall be applied to each as-built drawing developed for the project 

and a hard copy together with an electronic CAD drawing file in digital format on CD shall 

submit for the Engineer.  

         

       120.2 Construction Requirement 

         The following items shall be required for all “As-Built Drawings.  

(a) All as-built for projects are required to be on A1 or similar size of construction drawings and 

shall bear the name and address, of the person who preparing the drawings and the date the 

as-built data is added to the original via the revision block. Electronic Auto CAD drawing 

files, based on the GPS coordinate, are also required (if the construction drawings are 

prepared based on GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or 

wet seal and with an original signature on each sheet) shall verify that as-built drawings 

reflect the true conditions in the field. 

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all 

construction specifications and product qualities have been met or exceeded. 

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet. 

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs 

to be included to the as-built drawings on the approval of Engineer 

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If the 

reference benchmark is within the project, then a complete description of its location will be 

provided to assist in future locating. 

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or 

encountered within the project 

(g) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk, 

pavers or any other surface improvement.  
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        120.3 Measurement & Payments 

 No payment shall pay for the preparation of As built drawings. If the Contractor does not 

supply the As Built Drawings by the dates stated in the contract data, or they do not 

receive the Engineer’s approval, the Engineer shall withhold the release of Final payment 

of the Contract. 
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FORM OF BID 
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FORM OF BID 
 

IMPROVEMENT OF PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 2+400 KM) 
Under Contract No: RDA/DC/CP/GOSL/2024/06 

 
To:  Road Development Authority. 
 

Gentlemen: 
1. Having examined the Standard Bidding Document – Procurement of Works – Major Contracts 

[ICTAD/SBD/02 – Second Edition, January 2007 with addendum issued in October 2009 by 

ICTAD], Specifications, Drawings,  Bills of Quantities and Addenda for the execution of the 
above – named Works, we, the undersigned, offer to execute  and complete such Works and 
remedy any defect therein in conformity with the aforesaid Conditions of Contract, Specifications, 
Drawings, Bills of Quantities and Addenda for the sum of Sri Lankan  rupees *……… …… …… 
……… ………… …… ……… ………… ………………………. ………… …………………………… 
……………… ……………………  ………… ……………….…… …………… …… ……… ………… 
………… ………… ………………… (Rs.…… ………………) (the bid price shall include physical & 
Price Contingencies and provisional sums but excluding VAT)or such other sums as may be 
ascertained in accordance with the above documents.  

 
2. We acknowledge that the Contract Data forms part of our Bid.  
 
3. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Engineer’s notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Contract data.  

 
4. We agree to abide by this Bid until the date specified in ITB Clause 16……………. and it shall 

remain bidding upon us and may be accepted at any time before that date.  
 
5. Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding Contract between us.#  
 
6. We understand that you are not bound to accept the lowest or any bid you may receive.  
 
7. We certify / confirm that we comply with the eligibility requirements as per ITB Clause 3 of the 

bidding documents.  
 
Dated this ………………………………..day of …………………………………….. 2024 in the capacity of 

……………………………………………... Duly authorized to sign bids for and on behalf of …………………… 

…………………… …… ……… ………………………… …………………………….. 

Signature ………………………………  

Address ………………………………………………………………………………………………… 

Witness  :  1 Name............................................  Signature …………………………….  

    2 Name …………………………………………. Signature 
…………………………….    
 
* The amount inserted here should not include the VAT component  
#  For the joint venture bid, add following to item 5.0: 
if this bid is a joint venture bid we undertake the responsibility to enter into a joint venture agreement among the joint 
venture partners. We are also well aware that in the event we fail to enter into a joint venture agreement the contract 
formed between us is null and void and our bid bond will be forfeited by you. 
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BILL OF QUANTITIES 
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BILL OF QUANTITIES 

PREAMBLE 
 
1. The Bill of Quantities shall be read in conjunction with all other sections of the bidding documents. 

 
2. General directions and descriptions of work or materials given elsewhere in the bidding Documents 

are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference 
should be made to the applicable passages in the bidding documents. 

 
3. The prices and rates entered by the contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished works in the final position as required in the bidding documents, including, 
inter alia, all costs and expenses which may be required in and for the construction and maintenance 
of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing 
all necessary assistance to the Engineer and in general all obligations imposed or implied by the 
contract. 

 
4. Without affecting the generality of the foregoing provisions the prices and rates entered by the 

contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with 
or arising from the following: 

 
i. The provision, storage, transport, handling, use, distribution and maintenance of all materials, 

plant, equipment, machinery and tools, including all costs, charges, dues  demurrage or other 
outlays involved in carriage and importation. 

 
ii. The provision and maintenance of all staff and labour and their payment, accommodation, 

transport, fares and other requirements. 
 
iii. Setting out, including the location, construction and preservation of survey markers, 

measurement and supervision. 
 
iv. The provision, storage, transport, use, handling, distribution and maintenance of all 

consumable stores fuel, water and electricity including the requirements of the Engineer’s 
Representative and his staff. 

 
v. The location, test proving, opening, operation, reinstatement of al quarries and borrow pits, 

as well as compensation and mining royalties costs associated with quarries and borrow pits 
or any other land the contractor may require additional to that provided free for the execution 
of the permanent works. 

 
vi. Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks, or 

payment and the checking of all information given by the Engineer. 
 

vii. Injury caused to the Works under Construction, Plant, Materials and consumable stores by 
weather. 

 
viii. Repairs to the Works either prior to or during the Period of maintenance. 
 
ix. Maintenance work as detailed in the Specifications and the Conditions of Contract and the 

maintenance of public amenities. 
x. Co-ordination with other Contractors or Authorities carrying out work either in connection 

with or adjacent to the Works. 
 
xi. The supply of manufactures test certificates 
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xii. The protection of mains and services, and cost of repairs in case of damage caused by the 

Contractor. 
 
xiii. Pumping and de-watering; the protection of excavation faces. 
 
xiv. The provision and maintenance of temporary divisions in order that through traffic flow shall 

remain unobstructed through the contract period and in general the provision of all 
temporary works required in connection with the works. 

   
xv. Insurance, custom duties, taxes (without VAT), levies, first aid, welfare and safety 

requirements and all other overheads and costs, protection of existing bridge in case of stage 
construction and profit. 

 
5. A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are 

stated or not. Item against which no price or rate is entered shall be deemed to be covered by the 
other prices or rates entered by the Contractor in the Bills of Quantities. The unit price or rate entered 
against any Item shall take precedence over any miscalculation in the total sum against that Item. 
Where separate items have not been provided in the Bills of Quantities for work shall be deemed to 
have been included in the other prices and rates. 

 
6. The Quantities given in the Bills of quantities are estimated only and are given to provide a basis for 

the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the 
prices and rates quoted in the bills applied to measured quantities for work done. 

 
7. The items in the Bills of Quantities are the general application to the whole of the works at any 

location on site or any part of the works as indicated in the bid documents or instructed by the 
Engineer’s representative. 

 
8. Tenders which group several items together in the Bill of Quantities under one price will not be 

accepted. 
 
9. Item mentioned “Provisional” in the Bill of Quantities are not to be executed unless ordered by the 

Engineer. They may be expended wholly or in part or not at all as directed by the Engineer. 
 
10. The Units of measurement described in the Bills of Quantities are Metric Units. Abbreviations in the 

Bill of Quantities are as follows: 
              Hrs.  -  Hours    cu.deci.m   -  Cubic Decimeter 
 km  - Kilometre   km-mth  - KilometreMonths 
 L.m. or m - Linear Metre   mnth  - Month 
 m2 or Sq.m. - Square Metre   ltr or Liter - Litre 
 m3 or Cu.m. - Cubic Metre   kg  - Kilograms 

Nos.  - Numbers       Mt. or M.T. - Metric Tonne                                

 L.S.  - Lump Sum   Veh-wk  - Vehicle Week   
 P.S.  - Provisional Sum 
  

  
 
 
 
 
 
 
 



 

 

 

 

48 

 

DAY WORKS 

 
 
1. The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing 

extra work ordered to be done in accordance with the Contract. 
 
2. The rates shall include all overheads and profit and all other costs of whatever nature 

necessary for and incidental to the performance of extra work whenever ordered and these 
rates required anywhere on the Site for the operation of plant the provision of labour or the 
provision of materials and shall be deemed to include inter alia: 
Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids, 

taxes, duties operator's wages and overtime, travelling time, transport 
supervision, administration costs related to the use of such plant. 

 
Labour Wages, overtime, bonuses, travelling time, hand tools, accommodation, 

fringe benefits, transport and supervision. 
 

Materials Provision, transport, handling, wastage and storage. 
 
In the case of Plant and labour, only time spent working shall be paid for. 

 
For Day works required outside the Site area (which for these purposes shall mean all areas 
shown on the plans for permanent works and all areas of temporary works such as 
Contractor's and Engineer's camps, quarry, borrow pits and their access roads, diversion 
roads etc. ), the following should be chargeable : 

 
Plant : Actual travel time from original work site to the place of day of work 

(without labour charge). 
 

Transport                    : Travelling time of the places of transport (lorry, low loader etc.) 
 

Labour : Travel time for the means of transport used. 
 

Materials                     : Travelling time for the means of transport used. 
 

The rates shall apply only to such work, as the Engineer shall instruct in writing to be 
carried out as     day works. All items should be priced. 
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Summary of Bill of Quantity 
IMPROVEMENT OF PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 2+400 

KM) CONTRACT NO RDA/DC/CP/GOSL/2024/06 

 

Bill 
No  

  Description   AMOUNT  

 
1 Preliminarily & General    

2 Site Clearing    

3 Earth works    

4 Sub Base, Base and Shoulder Construction    

5 Surfacing    

6 Drainage Construction    

7 Incidental Works    

8 Provisional Sums  2,196,800.00   

9 Day works    

A Sub Total 01                          -     

B 
Sub Total 02 (A-8)                                                                                       
Provisional Sum Deducted from Sub Total 01 

   

C 
Discount if 

any 

Amount in Words 
Amount in 

Figures 
  

 

   

D Sub Total 03 ((B-C)    

E 
Sub Total 04 ((D+8)                                                                                           
Add Provisional Sums to Sub Total 03 

   

F Allow for Physical Contingencies 10% (10% of E)    

G Allow for Price Contingencies 7% (7% of E)    

H Bid Price (E+F+G)    

I VAT 18 % (18% of H)    

J Bid Price with VAT (I+H)    

 

 

Amount in words: ______________________________________________________ 

____________________________________________________________________ 

Name of Authorized Officer: ____________________________________________ 

                                                ____________________________________________ 

 

Signature: ________________________ 
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BILL No.1 : PRELIMINARY AND GENERAL ITEMS 

ITEM No 
DESCRIPTION  UNIT QTY 

 RATE 
(Rs.)  

 AMOUNT (Rs)  
Bill Pay 

1 P-001 
Mobilization Maintenance & De-
Mobilization of Contractor's facilities 
and Plant / Equipment 

LS Allow     

2 119(1) Provide all necessary Insurance LS Allow     

3 119(2) Provide all necessary  Bonds LS Allow     

4 118(1) 
Provide Project Name boards 
(2mx1.5m) as directed by the 
Engineer  

Nr 2     

5 103(2) 
Routine maintenance of existing 
roads 

Km-Mth 21.6     

6 117(1) 
Cross Sectional Detailing of full width 
as specified 

km 2.4     

7 103(1) Traffic safety and control  Mth 9     

Bill No.1 Carried to Summary         

 

BILL NO. 2 : SITE CLEARING 

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)  

 AMOUNT 
(Rs)  Bill Pay 

2.1 201(1) 
Clearing and grabbing inclusive of 
removing top soil to an average depth 
of 0.15m 

Sq.m      7,680.00      

BILL NO. 2 : CARRIED TO SUMMARY   
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BIILL NO. 3 : EARTH WORKS 

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)   AMOUNT (Rs)  

Bill Pay 

3.1 301(2) Roadway Excavation, in Soft Rock Cu.m            74.40      

3.2 301(11) 
Roadway Excavation, unsuitable 
soil for construction works 

Cu.m      1,413.60      

3.3 301(12) 
Roadway excavation- sub grade 
replacement  for Base faliure 

Cu.m            36.00      

3.4 301(16) 
Preparation of sub grade in cut 
areas 

Sq.m      1,560.00      

3.5 304(3) 
Trimming , levelling & compaction 
of original  ground 

Sq.m      8,880.00      

 BILL NO. 3 : CARRIED TO SUMMARY   

 

BILL NO. 4 : SUB BASE, BASE AND SHOULDER CONSTRUCTION 

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)   AMOUNT (Rs)  

Bill Pay 

4.1 401(1) 
Soil Sub base Type 1 as compacted 
in position  

Cu.m       816.00      

4.2 408(2) Scarification of existing base Sq.m   12,000.00      

4.3 405(1) 
Supplying, spreading & compaction 
of dense graded Aggregate Base 
Course (37.5mm)   

Cu.m      3,012.00      

4.4 409(1) 
Approved soil supply, spreading & 
compacting using machinery for 
Shoulder construction 

Cu.m          960.00      

BILL NO. 4 : CARRIED TO SUMMARY   
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BILL NO. 5 :  SURFACING         

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)  

 AMOUNT 
(Rs)  Bill Pay 

5.1 501(5) 

Applying Prime coat with  bitumen 
emulsion (CSS-1) using 1 ltr/sq.m 
including blinding with sand at the rate 
of 250 sq.m/cu.m and brushing, cleaning 
and moistening road surface: 

Sq.m 
   
14,880.00  

    

5.2 502 (2) 
Applying Tack coat using Bitumen 
Emulsion CRS-1 at the rate of 0.50 
ltr/sqm. 

Sq.m 
   
15,624.00  

    

5.3 506(1) 
Supply,Lay & compacting Asphalt 
concrete wearing course (40 mm ) 

Sq.m 
   
15,326.40  

    

5.4 506(2)  
Supply lay & compact Asphalt concrete 
binder course for regulating course 

Mt. 
     
2,234.59  

    

BILL NO. 5 : CARRIED TO SUMMARY   

 

BILBILL NO. 6 : DRAINAGE CONSTRUCTION 

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)   AMOUNT (Rs)  

Bill Pay 

6.1 301A(1) 
Channel excavation soil suitable 
for fill 

Cu.m            60.00      

6.2 301A(2) Channel excavation, soft rock Cu.m            30.00      

6.4 301A(5) Channel excavation, unsuitable soil Cu.m          510.00      

BBILL NO. 6 : CARRIED TO SUMMARY   

 

BILL NO. 7 : INCIDENTIAL WORKS  

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)   AMOUNT (Rs)  

Bill Pay 

7.1 810(1) 

Supply & Road Marking into 
3.0 mm thick using 
reflectorized thermoplastic 
paint including Transport 

Sq.m          800.00      

7.2 811(1) 
Single pole, sign area up to 
0.5m2  

Nos            10.00      

7.3 811(3) Chervon warning sign Nos              8.00      

BILL NO. 7 :  CARRIED TO SUMMARY   
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BILL No.8 : PROVISIONAL SUMS 

ITEM No 
DESCRIPTION  UNIT QTY  RATE (Rs.)   AMOUNT (Rs)  

Bill Pay 

8.1 P(002) 
Cost for Removal of Trees & relocation 
Utility services, grade adjustments of 
manholes where ever necessary 

PS Allow  2,196,800.00   2,196,800.00  

BILL NO.8 CARRIED TO SUMMARY        2,196,800.00  

 

BILL NO. 9 : DAY WORKS 

ITEM 
NO 

RATE NO UNIT QTY  Rate  (Rs.)  
  AMOUNT               

(Rs.)  

9.1 Labour         

9.1.1 Unskilled labour Day   50.00      

9.1.2 Semi skilled labour Day   10.00      

9.1.3 Skilled labour Day   10.00      

9.1.4 Operators Day   10.00      

  Labour carried to Summery         

9.2 Equipment         

9.2.1 Backhoe loader  - 2WD, 0.15 scoop capacity Hrs   50.00      

9.2.2 Water Bowser  - 10000 ltrs Hrs   50.00      

9.2.3 Lorry 3 Ton - 3Ton Km 100.00      

9.2.4 Plate Compactor - 80kg tamper plates Hrs   20.00      

  Equipment carried to Summery         

9.3 Materials         

9.3.1 Aggregate base, dense graded (37.5 mm) Cu.m   10.00      

9.3.2 Cement, ordinary Portland tonne     1.00      

9.3.3 Formwork, timber (smooth) Sq.m   25.00      

9.3.4 
Reinforcement, high-yield steel, Grade 
460/425 

kg   25.00      

9.3.5 Reinforcement, mild steel, Grade 250 kg   10.00      

9.3.6 Rubble, 100 - 150 mm Cu.m     5.00      

9.3.7 River Sand Cu.m     1.00      

  Material carried to Summery         

BILL NO.9 CARRIED TO SUMMARY                       -    
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SECTION 9 
 

SCHEDULES 
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Schedule 1- General Information  
For Joint Venture partners, each partner shall furnish information separately 

ITB 

Clause 

Reference 

Description 

Information 

To be filled by 

Bidder 

Remarks 

3.1 

CIDA Registration   Provide certified copies and 

label as attachment to 

Clause 3.1 

Registration Number  

Grade  

Specialty  

Expiry Date  

Number  

Expiry Date  

4.1(a) Legal Status 
Provide certified copies of 

registration 

 Written power of attorney to the 

signatory to the bid (bids signed 

by other than the authorized 

person, shall be rejected) 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 4.1(a) 

 If a Joint Venture, names and 

addresses of Joint Venture 

partners 

1……………………. Provide draft copy of Joint 

Venture agreement 2……………………. 

3…………………….. 

 If a Joint Venture, name of the 

Lead Partner 

 

 For Joint Ventures, each JV partner shall furnish legal status separately 

 Name (lead partner)  Provide certified copies and 

label as attachment to Clause 

4.1(a) 

 Legal status  

 Place of registration  

 Principal place of business  

 Written power of attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 5.1 

 VAT Registration No.  

 Name (Partner 2)  Provide certified copies and 

label as attachment to Clause 

4.1(a) 

 Legal status  

 Place of registration  
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 Principal place of business  

 Written power of attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 5.1 

 VAT Registration No.  

 Name (Partner 3)  Provide certified copies and 

label as attachment to Clause 

4.1(a) 

 Legal status  

 Place of registration  

 Principal place of business  

 Written power of attorney of the 

signatory to the Bid 

Provide original or certified copy of the power of 

attorney attested by a Notary and label as 

attachment to Clause 5.1 

 VAT Registration No.  

 
 
 

Schedule 2 – Annual Turnover Information 
For Joint Ventures each partner shall submit the information separately 

Year Turnover Remarks 

2023 – 2024  

Attach audited reports and label as 
attachment to Clause 4.2 

2022 - 2023  

2021 – 2022  

2020 - 2021  

2019 - 2020  

 
 
 

Schedule 3 – Adequacy of Working Capital 

Source of Credit Line Amount Remarks 

  Provide documentary evidence 
and label as attachment to Clause 
4.2   

  

Total   
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Schedule 4 - Financial Data 
(As per Latest Audited Financial Statement) 

2022/2023 or latest  

1 Current Assets 
 

 

2 
 

Current Liabilities  
 

 

3 Working Capital(1-2) 
 

 

4 
 

Works in hand 
 

 

5 
 

Line of credit** 
 

 

6 
 

Available Liquid Asset {3-(0.1)x4+5}* 
 

 

*     This amount shall be not less than the amount given in clause 4.2 of ITB. 
**   Line of credit if provided shall strictly be as per Form No. 07 provided. 
*** Bidder available working capital should be equal to the 50% of minimum amount of liquid assets. 
(i.e Rs 32.5 Mn) Line of credit shall be provided only to satisfy balance amount of liquid assets 

 
 

Schedule 5 – Construction Experience in last five years 
For JVs each JV partner shall furnish information separately 

Year Employer 
Description of 

Works 
Amount 

Contractors 
Responsibility 

(%) 

     

     

     

     

     

 
 
 

Schedule 6 – Major Items of Construction Equipment Proposed 
 

Type Capacity Own, Lease or hire 
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Schedule 7 – Construction Management Staff 

A: Key Professional 

Name Position Task 

   

   

   

B: Support Staff 

Name Position Task 
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Schedule No. 09 (a) 

Non-Performance Contracts – Notice to Correct 

Issued 
[The following table shall be filled in for the bidder and for each partner of a Joint Venture] 

 
                                                                                Date: 

Contract No.: 
Bidder’s Legal Name:                                       
Page                  of                         

 
1. History of Non Performing Contracts – Notice to Correct Issued 

 
Non-Performing 

Contracts 
 
 
 
 

Choose one of the following 
Notice to Correct on the poor performance or similar notice as per the relevant COC, which 
is imposed prior to 5th August 2024 has not  been  i ssued as  specified  in  Section  II, 
Bidding Data, sub clause 4.2 (h) 
 
Notice to Correct on the poor performance or similar notice as per the relevant COC, which 
is imposed prior to 5th August 2024 has  been  issued as  specified  in  Section  II, 
Bidding Data, sub clause 4.2 (h) 
 

 
 

Year 

Non 
Performed 
Portion of  
Contract 

(Rs) 

 
 

Contract Identification 

Total Contract 
Amount  

(LKR) 

[insert 
year] 

[insert   amount 
and 
percentage] 

Contract   Identification:   [indicate   complete   
contract 
name, number, and any other identification] 
 
Name of Employer: [insert full name] 
 
Address of Employer: [insert street/city/country] 
 
Reason(s) for Notice to Correct: [indicate main 
reason(s), attach copy of Notice to Correct] 
 
Whether Remedies taken: (Yes/No) 
(If yes, attach Engineer’s certificate) 
 
Current Status of Contract: (indicate 
completed/ongoing/ referred to dispute resolution 
mechanism etc) 
 

[insert amount] 

 
…………………………………………. 

         Signature of the Bidder 

 

The foregoing non performing contracts listed in schedule no.  09 (a) having been duly read over and 

explained by me to the Affirmant and he having understood the contents of same, signed before me at 

…………………………..    [Place], on this …………………….. 2024 [date] 

………………………….. 

Attorney at Law 

Note – if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB 
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Schedule No. 09 (b) 

Non-Performance Contracts – Terminated  
 

[The following table shall be filled in for the bidder and for each partner of a Joint Venture] 
 

Date: 
Contract No.: 
Bidder’s Legal Name:                                        
Bidder’s Party Legal Name:    

1. History of Non Performing Contracts – Terminated Contracts 
 

Non-Performing 
Contracts 

 
 
 
 

Choose one of the following 
 
Termination of contracts due to the Contractor’s default d id  not  o c c u r  within last  five 
(5) years prior to 5th August 2024 specified  in  Section  II, Bidding Data, sub clause 4.2 (h) 
 
Termination of Contracts due to the Contractor’s default occurred within last five (5) years  

prior to 5th August 2024 specified in Section II, Bidding Data, sub clause 4.2 (h) 

 
 

Year 

Non 
Performed 
Portion of  

Contract (Rs) 

 
 

Contract Identification 

Total Contract 
Amount  

(LKR) 

[insert 
year] 

[insert   amount 
and 
percentage] 

Contract   Identification:   [indicate   complete   
contract 
name, number, and any other identification] 
 
Name of Employer: [insert full name] 
 
Address of Employer: [insert street/city/country] 
 
Reason(s) for non-performance/termination: 
[indicate main reason(s), attach relevant details] 
 
Current Status of Contract: (indicate 
completed/ongoing/ referred to dispute resolution 
mechanism etc) 
 
 

[insert amount] 

 
 …………………………………………. 

         Signature of the Bidder 

 

The foregoing  non performing contracts listed in schedule no. 09 (b) having been duly read over and 

explained by me to the Affirmant and he having understood the contents of same, signed before me at 

…………………………..    [Place], on this …………………….. 2024 [date] 

 

………………………….. 

Attorney at Law 

 
Note – if does not provide all non performing contracts shall be treated as non - responsive according to the clause 3.3 of ITB 
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Schedule No. 10 

 Pending Litigation and Arbitration 

Each Bidder must fill out this form if so required under Criterion 4.2 (i) of Section 2, Bidding Data to describe any 
pending litigation or arbitration formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint Venture 
Partner’s name below: 

Joint Venture Partner: ___________________ 

Pending Litigation and Arbitration 

Choose one of the following 

 
         No Pending Litigation and Arbitration in accordance with section II, Bidding Data, sub clause 4.2 (i) 

 

         Below is a description of all pending litigation and arbitration in accordance with section II, Bidding 
Data, sub clause 4.2 (i) 

 

Year of 
Dispute 

Amount of 
Dispute 

Outcome as 
percentage of 

Net worth  

Contract Identification Total Contract 
Amount 

   Contract Identification (insert 
contract name, number and any 
other identification) 
 
Name of Employer (insert full 
name) 
 
Address of Employer (insert 
street, city, town) 
 
Matter in dispute (indicate 
main issues in dispute) 
 
Status of dispute (indicate if it 
is being treated by the 
adjudicator, under arbitration or 
being dealt with by the judiciary) 

 

 
 

…………………………………………. 

         Signature of the Bidder 

 

The foregoing  details in the schedule no. 10  having been duly read over and explained by me to the 

Affirmant and he having understood the contents of same, signed before me at …………………………..    

[Place], on this …………………….. 2024 [date] 

………………………….. 

Attorney at Law 

 

 
Note – if does not provide all pending litigation arbitration shall be treated as non responsive according to 
the clause 3.3 of ITB 
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SECTION – 11 
 

STANDARD FORMS (BID) 
 

FORM NO. 06: Form of Bid Security  
FORM NO. 07: Form for the Affidavit for the Current Contractual Commitments 
FORM NO. 08: For Letter from the Bank for Granting of A Revolving Line of Credit 
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FORM OF BID SECURITY 
 

[this Guarantee form shall be filled in accordance with the  instructions indicated in brackets] 
…………………………………………………………………………………………………[insert issuing agency’s 
name, and address of issuing branch or office] 
 
Beneficiary:   Director General, Road Development Authority, “MagaNeguma Mahamedura” 216, Denzil 
Kobbekaduwa mawatha, Battaramulla, Sri Lanka. 
 
Date: …………………………….[insert (by issuing agency) date]  
 
BID GUARANTEE No.:  …………………………….[insert (by issuing agency) number]  
 

We have been informed that ………………………………………………….insert (by issuing agency) 
name of the Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated 
……………………. [insert (by issuing agency) date] (hereinafter called “the Bid”) for the execution of 
‘IMPROVEMENT OF PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 2+400 KM)’ under 

Contract No: RDA/DC/CP/GOSL/2024/06 

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee. 
 
At the request of the Bidder, we …………………………………………….[insert name of issuing agency] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of 
……………………………[insert amount in figures] ……………………………..[insert amount in words]  upon 
receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in 
breach of its obligation(s) under the bid conditions, because the Bidder: 
 

i. has withdrawn its Bid during the period of bid validity specified; or 
ii. does not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter 

“the ITB”)  of the IFB or 
iii. having been notified of the acceptance of its Bid by the Employer during the period of bid 

validity, 
 (i) fails or refuses to execute the Contract Form, if required, or 
 (ii) fails or refuses to furnish the Performance Security, in accordance with the ITB.   

 
This Guarantee shall expire:  

(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder 
and of the Performance Security issued to you by the Bidder; or 

 (b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the 
performance security, otherwise it will remain in force up to ……………………..(insert date ) 

 
Consequently, any demand for payment under this Guarantee must be received by us at the office on or 
before that date. 
 
Signature and the Seal of the Guarantor: 
Name of the Organization ………………………………………………………………... 
Date: ……………………………………………………. 
Witness: ………………………………………………... 

 
Note: Any bid security which has deviated from this bid Security format shall be considered as non responsive
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 FORM FOR THE AFFIDAVIT FOR THE CURRENT CONTRACTUAL COMMITMENTS 
 
Chairman, MPC 
 
In accordance with the Clause 4.2 of the Instructions to Bidders, I (We) declare that the 
outstanding Contract Commitments of ……………………………. (Name of the Bidder (s) is as 
follows.  I (We) further declare that all the outstanding contract commitments are listed below.  

 

Specialty 
Name of the 

Contract 

Name of the 

Client 

Initial Contract 

Amount (Rs.) 

Outstanding Work  

(Rs.) 

Highways* 

    

    

    

    

Bridges* 

    

    

    

    

Buildings* 

    

    

    

    

Irrigation* 

    

    

    

    

#     

    

    

    

Total  

              

                       …………………………………………. 

         Signature of the Bidder 

The foregoing  Affidavit having been duly read over and explained by me to the Affirmant and he 

having understood the contents of same, signed before me at …………………………..    [Place], on 

this …………………….. 2024 [date] 

………………………….. 

Justice of The Peace  

* Add additional rows to include all the current projects if needed 

# Add additional speciality to include all the current projects 

 

Note – if does not provide all contract commitment shall be treated as non responsive according to the clause 3.3 of ITB 
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FOR LETTER FROM THE BANK FOR GRANTING OF A 
REVOLVING LINE OF CREDIT 

 
 
FROM:   …………………………………………… 

     ……………………………………………. 

    ……………………………………………. 

    ……………………………………………. 

 

TO        :  Director General, 
Road Development Authority (RDA) 

    “MagaNeguma Mahamedura ” 
    216, Denzil Kobbekaduwa mawatha, 

Battaramulla 
    Sri Lanka 
 
SUB :  Letter from the Bank for providing a line of credit in favour  

of (1) …………………………………….. in case of award to them of works for 

the Contract of execute ‘IMPROVEMENT OF PALAPATHWELA 

GALEWELA ROAD (B-346) (0+000 – 2+400 KM)’, under contract No: 

RDA/DC/CP/GOSL/2024/06 

Dear Sir, 
 

We (2) ……………………………………..bankers of (3) ………………….hereby agree to grant 

revolving line of credit for an amount of Sri Lanka Rupees …………………..  for the purpose of 

the execution of the Civil Work Contracts under the Contract of   execute  IMPROVEMENT OF 

PALAPATHWELA GALEWELA ROAD (B-346) (0+000 – 2+400 KM) Contract No: 

RDA/DC/CP/GOSL/2024/06. This revolving line of credit will be maintained until the works are 

taken over by the RDA. 

 
Signature and the Seal of the Guarantor: 
Name of the Organization ………………………………………………………………... 
Date: ……………………………………………………. 
Witness: ………………………………………………... 
 

Notes 
(1) Name of Beneficiary / Bidder 

(2) Name of Bank 

(3) Name of Beneficiary / Bidder 

(4) No conditional line of credit will be accepted and any letter of line of credit, which has deviated 
from the specimen format, shall be treated as non – responsive. 
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SECTION – 10 
 

DRAWINGS 
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