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Introduction

This Bidding Document has two parts, namely, Volume 1 and Volume 2.
The bidders are expected to buy the following Standard Bidding Document from the
Construction Industry Development Authority (former Institute of Construction Training and
Development): -
STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
SECOND EDITION — JANUARY 2007 with addendum issued in October 2009 by
ICTAD
ICTAD PUBLICATION NO. — ICTAD/SBD/01
This Bidding Document shall be read in conjunction with the above Standard Bidding
Document.

The Address of CIDA is

Construction Industry Development Authority
‘Savsiripaya’123, Wijerama Mawatha,

Colombo-07




VOLUME 1




Section
Section
Section

VOLUME 1

1 Instruction to Bidders
2  Standard Forms (Contract)
3 Conditions of Contract




Section -1

Instruction to Bidders

The text of this ‘Instructions to Bidders’ is found in the

‘Standard Bidding Document Procurement of Works ’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009 by ICTAD

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority (former ICTAD)

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 —Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of
the Section -1 — ‘Instruction to Bidders’ have to be modified and/or supplemented, it is done through
the text in the Section -5 — ‘Bidding Data and Contract Data’.




Section - 2

Standard Forms (Contract)

Letter of Acceptance
Performance Security

Form of Agreement
Advance Payment Security
Retention Money Guarantee




FORM OF LETTER OF ACCEPTANCE

[Date]

[Contractor’s Name & Address]

This is to notify you that your bid dated ................... for the construction and remedying the defects of the
‘RECONSTRUCTION OF BRIDGE NO. 18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD
(B190) — BALANCE WORK?’ under Contract No: RDA/RM&M/NWP/GOSL(WB)/2024/09 for the
Contract Price Of RUPEES .ecviieieiiernireieiniiniesnrersesnsnenns as corrected in accordance with Instruction to
Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
Documents.

The Start Date shallbe ......................... .
The amount of Performance Security is......................

The Performance Security shall be submitted on or before .............................

Authorized Signature
Name and title of Signatory
Name of Agency




FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency’s Name, and Address of Issuing Branch or Office]

Beneficiary:  Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobbekaduwa Mawatha, Battaramulla.

We have been informed that ..., [Name of Contractor]
(hereinafter called, “the Contractor”) has entered into Contract No
RDA/RM&M/NWP/GOSL(WB)/2024/09. dated ................ with you, for the ‘RECONSTRUCTION

OF BRIDGE NO. 18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD (B190) — BALANCE
WORK?” (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is
required.

At the request of the CONtractor, We ........c.oviiiiiriririiiie e eanss [name of Agency] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................................................... [amount in figures]  (.ooovivririiiiiii
...................................................................................... ) [amount in words], upon receipt by
us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach
of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or
the sum specified therein.

This guarantee shall expire, no later than the ........ day of .......... 2024 [28 days beyond the Defect Liability
Period] and any demand for payment under it must be received by us at this office on or before that date.

Name, Signature and the Seal of the Agency:
Name of the Organization ..........coeviiiiiineet et eareaen e

Designation ............ccooevvieiiiiniinninnn..

Date: .ot

Witness:

NaAME ..ot NICNoO ..o Signature...............ceoeunns
NaAME oo NICNO ..o Signature.......................
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FORM OF AGREEMENT

This Contract Agreement made and entered into on this .................. [day] of. ............... [Month] 2024,
by and between the Road Development Authority established by the Road Development Authority Act No. 73
of 1981 as amended by Act No. 05 of 1988 and No. 37 of 2009 and having its Head office at “Maganeguma
Mahamedura”, 216, Denzil Kobbekaduwa Mawatha, Koswatha, Battaramulla in the Democratic Socialist
Republic of Sri Lanka (hereinafter called and referred to as ““ the Employer” which term means and include
the said RDA its successors and assigns) on the one part and, ..............coooivieiinineninn. [name, registration
number and address of Contractor] (hereinafter called and referred to as “the Contractor” which term means
and includes the said ............. [name of Contractor], its successors, assigns) on the other part:

Whereas the Employer desires that the Contractor executes the ‘RECONSTRUCTION OF BRIDGE NO.
18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD (B190) - BALANCE WORK?, under Contract
No: RDA/RM&M/NWP/GOSL(WB)/2024/09 (hereinafter called and referred to as “the Works™) and the
Employer has accepted the Bid by the Contractor for the execution and completion of such Works and
remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity in all respects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year
aforementioned in accordance with laws of Sri Lanka.

Authorized Signatory of Contractor Authorized signature of Employer
Name of Signatory: Name & Title of Signatory

Common Seal

In the presence of Witness: In the presence of Witness:

Name ... Name ...
NICNO. .o

AdAress ..o AdAress .......ooeiiiiiii
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FORM OF ADVANCE PAYMENT SECURITY

[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary: Director General, Road Development Authority, 1% floor, “Maganeguma Mahamedura”, 216,
Denzil Kobbekaduwa Mawatha, Battaramulla.

Date: .....ovvvi

We have been informed that ......... ..., [name of
Contractor](hereinafter called, “the Contractor™) has entered into Contract No:
RDA/RM&M/NWP/GOSL(WB)/2024/09 dated ............ 2024, with you, for the ‘RECONSTRUCTION

OF BRIDGE NO. 18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD (B190) — BALANCE
WORK?” (hereinafter called “the Contract™).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum
....................... [amount in figures] ( ............cceoiieiiiiiiiieieeen..) [amount in words] is to be
made against an advance payment guarantee.

At the request of the CONtractor, We ..........ccvvviireriritiiiieneeiiereneeeeeneneeenanss [name of issuing Agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
............................................................. [amount in figures] — (cooooiviiriiiiiii
................................................................................................. ) [amount in words], upon
receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is
in breach of its obligation in repayment of the advance payment under the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor.

This guarantee shall expire on ....................... [insert the date, 28 days beyond the Intended Completion
Date]

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:

Designation .........cccovveiiiiiiiiiiiieean,

Name of the Organization ...........c.otviiiiiiii it ee e

Date: ...

Witness:

NaAME ..ot NICNO ..ot Signature ..............ceuveeee.
NaAME oot NICNO ..ovvviiieennn Signature .......................
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FORM OF RETENTION MONEY GUARANTEE

(Issuing Agency’s Name and Address of Issuing Branch or Office)

Beneficiary: Director General, Road Development Authority, 1¥ Floor, Maganeguma Mahamedura”,216,
Denzil Kobbekaduwa Mawatha, Battaramulla.

Date: ----------------

RETENTION MONEY GUARANTEE No.:------

we have been informed that -(name of Contractor) (hereinafter called “the Contractor”) had
entered into Contract No: RDA/RM&M/NWP/GOSL(WB)/2024/09 dated .................. 2023, with you, for

the execution of ‘RECONSTRUCTION OF BRIDGE NO. 18/3 ON KALUGAMUWA -
VILAKATUPOTHA ROAD (B190) — BALANCE WORK’ (hereinafter called “the Contract”)
Furthermore, we understand that, according to the Conditions of Contract, when the works have been taken
over and the first half of the Retention Money has been certified for payment, payment of the second half of
the Retention Money may be made against a Retention Money guarantee.

At the request of the Contractor, we ----------------- (name of agency) hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of ------------------ (amount in figures)
(amount in words) upon receipt by us of your first demand in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor has not attended to the defects in accordance with the Contract.

The guarantee shall expire, at the latest, ----------- (insert 28 days after the end of the Defects Liability Period).
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

Name, Signature and the Seal of the Agency:
Name of the Organization ..............oouieiiiit it

Designation ..........ccccvvvviiiiiiiiinnn..

Date: ...

Witness:

Name ..o NICNoO ..o, Signature ..................ll
NaAME ..ottt NICNoO ..o Signature .............o.evenenn.
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Section - 3

Conditions of Contract

The text of this ‘Conditions of Contract’ is found in the

‘Standard Bidding Document Procurement of Works’

ICTAD Publication No. ICTAD/SBD/01 — Second Edition — January 2007 with Addendum issued in
October 2009

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from:
Construction Industry Development Authority

‘Savsiripaya’

123, Wijerama Mawatha

Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and
Section — 5 —*Bidding Data and Contract Data’ of this Bidding Document. Wherever the Clauses of
the Section -3 — ‘Conditions of Contract Bidders’ have to be modified and/or supplemented, it is

done through the text in the Section -5 — ‘Bidding Data and Contract Data’.
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GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA
MINISTRY OF TRANSPORT & HIGHWAYS
ROAD DEVELOPMENT AUTHORITY
INVITATION FOR BIDS

The Chairman, Road Development Authority Procurement Committee, on behalf of the Road Development
Authority (RDA), invites sealed bids from eligible and qualified bidders for the project described below:-

Eng.’s Estimate Contract CIDA Bid Security
w/o Duration Grade (Rs)
Contract No. Contract Name . .
contingencies & Days
VAT (Mn)
RDA/RM&M/NW | Reconstruction of Bridge No. 18/3 on 56.0 365 C4 or 950,000.00
P/GOSL(WB)/202| Kalugamuwa - Vilakatupotha Road above
4/09 (B190) — Balance Work

The work consists of construction of balance works of single span bridge of 12.58 m long providing clear
carriageway width of 8.53m with 1.2m wide footwalk on both sides, mass concrete abutment and wingwalls on
spread foundation and immediate approaches.

Bidding will be conducted through the National Competitive Bidding Procedure.

To be eligible for contract award, the successful bidder shall be currently registered with the Construction Industry
Development Authority (CIDA) in grade given in the above table in Bridge specialty.

Interested bidders may obtain further information from the following offices and inspect the bidding documents
via website www.rda.gov.lk. From 01/08/2024
a. Provincial Director (NWP), Road Development Authority, Kurunegala.
T:037 -2223250 Fax: 037-2228076
b. Deputy Director General (RM & M), Road Development Authority, 6" Floor, “Maganeguma Mahamedura”,
216, Denzil Kobekaduwa Mawatha, Battaramulla.
TP:011-2882196 Fax: 011-2882195

The Pre-Bid meeting will be held at 10:00 hrs on 08/08/2024 at the office of the Provincial Director (NWP), Road
Development Authority, Kurunegala and a site visit will be arranged immediately thereafter if necessary.

A complete set of Bidding Document in English language shall be purchased by the interested bidders via email on
submission of a written application and valid cash deposit slip of non —refundable tender fee (contract number and
name of the firm should be indicated on the cash deposit slip) to Deputy Director General (RM & M), RDA via email
from 01.08.2024 until 21.08.2024 during 09:00 hrs to 15:00 hrs for above contract. The email address is
dd1lmaint@gmail.com

Non - refundable tender fee of Rs. 15,072.00 (with SSCL & VAT) can be paid by depositing cash to the following
account.

a. Account Name : Director General — RDA
b. Account Number : 0000001943
c. Bank Name : Bank of Ceylon — Corporate Branch

As per the Public Contract Act No. 3 of 1987, only the Agents and Successful winners of tenders shall be registered
in Department of Registrar of Companies.

Each Bid shall be accompanied by a Bid- Security according to the format given in section 9 of Bidding Document
and for an amount given in the above table. Bid- Security shall be valid up to 19/12/2024. Bids shall be valid up to
21/11/2024.



http://www.rda.gov.lk/

Bids shall be delivered in duplicate to the Chairman, Road Development Authority Procurement Committee, C/o

Director General, Road Development Authority, First Floor, “Maganeguma Mahamedura”, 216, Denzil

Kobekaduwa Mawatha, Battaramulla on or before 14:00 hrs on 22/08/2024. Late bids will be rejected. Bids will be
opened soon after the closing, in the presence of the bidder’s representatives who choose to attend.

The Chairman,

Road Development Authority Procurement Committee
Road Development Authority,

First Floor, “Maganeguma Mahamedura”,

216, Denzil Kobekaduwa Mawatha, Battaramulla.
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Form of Bid and Qualification
Information




FORM OF BID

RECONSTRUCTION OF BRIDGE NO. 18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD
(B190) - BALANCE WORK UNDER
CONTRACT NO: RDA/RM&M/NWP/GOSL(WB)/2024/09

To: Road Development Authority

Gentlemen,

1. Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second
Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the
Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos..... for
the execution of the above-named Works, we the undersigned, offer to execute and complete such
Works and remedy any defect therein in conformity with the aforesaid Conditions of Contract,
Specifications, Drawings, Bill of Quantities and addenda Nos..... for the sum of Sri Lankan

............... (SLRS. ..ttt e et e et esiee e e neeie e eennean) (The bid price shall
include physical & Price Contingencies and provisional sums but excluding VAT) or such other sums

as may be ascertained in accordance with the said Conditions.

n

We acknowledge that the Contract Data forms part of our Bid.

3. We undertake, if our Bid is accepted, to commence the Works as stipulated in the Contract Data, and to
complete the whole of the Works comprised in the Contract within the time stated in the Contract Data.

4. We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to
which we may agree and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

5. Unless and until a formal Agreement is prepared and executed, this Bid together with your written
acceptance thereof shall constitute a binding contract between us.

6. We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this .........ccccoeni.ee. day of ................. 202... in the capacity of ............................duly authorized to sign
tenders for and on behalf of ..o,

Name o e A PPN (IN BLOCK CAPITALS)

Signature T e ————————————

Designation e

Address e ettt ne e

Witness FLINAME. e Signature .............cocoeeiienl.
R\ 11T Signature .............coeevviiinnn

*The amount inserted here should not include the VAT component.

**Bid signed by a person other than the authorized person shall be treated as non-responsive




Qualification Information

CIDA Registration Please attach photo copy of Original Documents (as annex -01)

Registration Number

Grade & Speciality

Expiry Date

VAT Registration Number

(Attach as Annex 02)

Construction Program

(Attach as annex 11)

Legal Status(Please attach photo copy of original
documents as annex)

(Attach as Annex 03)

For Joint Venture

Please attach draft copy of Joint Venture
Agreement

Authentication of Signatory

(Attach original with form of bid
& a photo copy as annex -04)

Value Of Construction works performed
(Attach certified copy of Audited Financial Report)

(Attach as Annex 05)

Year 2022/2023

Year 2021/2022

Year 2020/2021

Year 2019/2020

Year 2018/2019

Details of Contract works in hand
(Attach as annex 06)
Specialt Name of the Name of the | Initial Contract | Outstanding | EXPected date of
p y Contract Client Amount (Rs.) Work (Rs.) completion
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

* Add additional rows to include all the current projects if needed
# Provide additional speciality, to include all the current projects

Note — The bidders who do not provide all contract commitment shall be treated as non-responsive according to the

clause 3.3 of ITB




Financial Data

As per Latest Audited Financial Statement

1 Current Assets

2 Current Liabilities

3 Working Capital (1-2)

4 Value of Outstanding work in hand

5 Line of Credit **

*6 Available Liquid Asset {3 - (0.1) x 4+5}

* This amount shall be not less than the amount given in clause 4.4 of ITB
** |ine of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07)

Note : Available Working Capital of bidder should be positive (+)

Similar Work Experience, Construction Equipment Proposed and Qualification

& Experience of Key staff

Similar work completed in last 05 years
(Attach LOA, Completion Certificate,
documents to confirming similarity of work)

Employer ..........coooiiiiiiii.
Completed Date .........................
Description of work .....................

Major Items of Construction Equipment 1.Type...ccoovinennnnnnn Capacity....................
Proposed
(Attach as annex-09) 2. Type. o, Capacity....................
3.Type i Capacity..........covevvnne
4. Type...cvevieiinnn, Capacity........ccccvvenen..
5.Type.cieiiiiinnnn.. Capacity...........cveuvenn.
Qualification and Experience of Key staff to be |Technical
attached to the project 1.
Attach details of key personal CVs. Separately, 2.
proposed to be at site for supervision. 3.
Managerial
(Attach as annex-10) 1
2

3




Details of Sub-Contractors

Section of work

Approximate value

Name(s) & Address (es) of
sub-contractors

Description & location of
similar works previously
executed

Details of Performance of Contracts

Project Name

Contract No.

Contract Period | Initial/Revised
(Days) completion Date

Substantial
Completion Date

*Work completed/ongoing in last five years

**|f EOT is not submitted, submit the recommendation report from the Engineer for the Contract with reasons.

Personnel Data

Name of Institution

Address

Telephone

Facsimile

Email address

Road Development Authority and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents, and information submitted in this
connection and to seek clarification from our banks, any other agency or our clients regarding any
financial and technical aspects.

Signature of the Bidder




Section -5

Bidding Data and Contract Data




BIDDING DATA

Clause 1, Scope of Bid

Clause 1.1
a) Employer is the Road Development Authority established by the Act No.73 of 1981 as
amended by Act No. 05 of 1988 and No. 37 of 2009.
b)  Address of the Employeris:  “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha, Battaramulla.
Telephone: 0112862795, Fax: 0112872272
E-mail: gmo@ rda.gov.lk

The Scope of the Work is Reconstruction of Bridge No. 18/3 on Kalugamuwa — Vilakatupotha Road
(B190) — Balance Work.

The work consists of construction of balance works of single span bridge of 12.58 m long providing
clear carriageway width of 8.53m with 1.2m wide footwalk on both sides, mass concrete abutment
and wingwalls on spread foundation and immediate approaches.

The Site is located in Kurunegala District.

Clause 1.2
Time for completion is 365 Days from the Start Date:

Clause 1.3
a) The Bidding Documents shall be inspect from the RDA web site [ www.rda.gov.lk ] from
01/08/2024 to 22/08/2024.

b)  The non-refundable tender fee of Rs. 15,072.00 with SSCL & VAT can be paid by depositing
cash to the following account.

(i) ~ Account Name : Director General — RDA.
(i) Account Number : 0000001943
(iii) Bank Name : Bank of Ceylon — Corporate Branch

¢) The Bidding Documents shall be collected during working hours from 09.00 Hrs to 15.00 Hrs
via email address dd1maint@gmail.com from 01/08/2024 until 21/08/2024.

Clause 2, Source of Funds

Clause 2.1
Funded by Government of Sri Lanka (GOSL)

Clause 3, Ethics, Fraud and Corruption
Add a new sub-Clause 3.3

Clause 3.3
A misrepresentation or omission of facts in order to influence the procurement process shall make

the Bid non-responsive and if detected after the award the bidder could be subjected to legal
prosecution.



http://www.rda.gov.lk/
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Clause 4, Qualification of the Bidder

Clause 4.2

The bidder shall be currently registered with the Institute for Construction Industry Development
Authority (CIDA) in C4 or above grades in Bridge specialty.

Clause 4.3 Bidder shall provide in:

o CIDA registration particulars

Registration number

Specialty & Grade

Expiry Date
VAT registration number.
Legal status of the bidder (sole proprietor, Partnership, Company etc.)
Authentication for signatory (written Power of Attorney)
Certified Audited Financial Statement for latest five years
Evidence of adequacy of working capital for this contract (liquid assets & other)
Experience in a work of similar nature and size in the last ten years
Work in hand
Qualification and experience of key site management and technical personnel proposed for
the Contract
Major items of construction equipment proposed to carry out the Contract
Authority to seek references from the bidder's bankers;
Total monetary Value of construction work performed for each of the last five years.
The Method statement of the way the bidders proposed to carry out the work
Construction Program with critical path and cash flow forecast.
A description and value of work, which the bidder proposes to sub-contract, together with
the name and address of the proposed sub-contractors.
e Performance of the bidder in previous contracts in last five years.

Clause 4.4

Average annual volume of construction work performed during the last five years shall be at
least Rs. 96.0 million
Annual Average Construction Turnover (AACT) is calculated as follows,

AACT =>ACTn where, n=1st ............ Sth year (last five years)
5
ACTn - Annual Construction Turnover of nth year (from the audited financial report)

The bidder should have, experience in construction of at least one contract of a nature and
complexity equivalent to the Works over the last 10 years (to comply with this requirement,
works cited should be at least 70% completed), the value of which should be at least Rs. 44.0
million.

Experience of subcontractors in respect of “Contract of similar size and nature” shall be
accepted, only if the reference sub- contract was approved by the Employer. Also such bidder
shall submit the sub —contracting agreement along with the Completion Certificate issued by
the main contractor and an approval letter issued by the Employer confirming the sub-
contracting arrangement. Any bids that, not complying with this requirement shall be rejected.




o Liquid Assets and / or credit facilities required

Minimum Liquid Assets available shall be Rs. 21.0 million

Minimum Liquid Assets Available is calculated as follows:
X=(A-L)-01W+C where;

X = Minimum Liquid Assets available
A = Current Assets as given in the latest audited financial statements
L = Current Liabilities as given in the latest audited financial statements
W = OQutstanding contractual commitments as supported by an affidavit as per Form
given in Section 9
C = A project specific revolving line of credit given by a bank used by Form given in
Section 9

Note : Available Working Capital of bidder should be positive (+).

Any Bidder who does not have the minimum liquid assets calculated on the above basis,
required under Clause 4.4 shall be treated as non responsive.

Any bid which has to be supported by a project specific revolving line of credit, to meet the
requirement of the Clause 4.4 but does not provide it strictly according to Form given in
Section 9 shall be treated as non responsive.

The bidder shall submit an affidavit that he has declared all his other contractual
commitments — specimen form attached in Section 9. But does not provide all current
contract commitment shall be treated as non responsive according to the clause 3.3 of ITB.
No Conditional Line of Credit will be accepted and any letter of line of credit which has
deviated from the specimen format, shall be considered as non responsive.

Add new clause 4.5
Clause 4.5
e Any Bidder who has abandoned any of the previous contracts awarded to him.
« Any Bidder who has delayed previous contracts awarded to him beyond period of
50% of the respective contract period* in last five years before date25th of July 2024
due to contractor’s default.

o Ifany contract has been terminated due to the contractor’s default within last five
years before date 25" of July 2024

If any bidder has one or more poor performed/ performing contracts shall be considered as
non — responsive.

*Contract Period = Original Contract Period + Approved EOTs




C. PREPARATION OF BID
Clause 9.1  Employer’s address for the purpose of clarification is:

a. Deputy Director General (RM & M), Road Development Authority, 6" Floor,
“Maganeguma Mahamedura”, Denzil Kobbekaduwa Mawatha, Battaramulla.
TP:011-2882196 Fax: 011-2882195

b. Provincial Director (NWP),

Road Development Authority,
Kurunegala.
T.P: 037 - 2223250, Fax: 037-2228076

Clause 11.1 The language of the Bid shall be English.

Clause 13.3
The bid price shall include Physical Contingency, Price contingency and Provisional sums.

VAT component shall not be included in the rates. The amount written in the Form of Bid shall be
without VAT. However VAT component shall be shown separately at the end of the BOQ.

Clause 13.4

The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of
Contract.

Clause 15.1
The bid shall be valid up to 21/11/2024.

Clause 16.1
Bid shall include a Bid Security using the form included in Section 9.

Clause 16.2

Bid Security shall be:

e For an amount of Rs. 950,000.00.

e Valid until 19/12/2024.

e Issued by an agency acceptable to the Employer using the form for bid security
(unconditional guarantee) included in Section 9 — Standard Forms.

e The Beneficiary of Bid Security should be Director General, Road Development Authority,
1% Floor, “Maganeguma Mahamedura”, 216, Denzil Kobekaduwa Mawatha, Battaramulla.

e Any bond or security issued by ABC Insurance Company Limited is not acceptable.

Clause 17.0
Pre-bid meeting will be held at the office of the Provincial Director (NWP), RDA, Kurunegala at

10.00 a.m. on 08/08/2024. Site visit will be arranged if necessary.




D: SUBMISSION OF BID
Clause 19.2 (a)
The Employer's Address for the purpose of bid submission is -
Chairman, RDA Procurement Committee
C/o Director General, Road Development Authority,
1% Floor, “Maganeguma Mahamedura”, 216, Denzil Kobbekaduwa Mawatha,
Battaramulla

Clause 19.2 (b)

The name of the Contract is ‘RECONSTRUCTION OF BRIDGE NO. 18/3 ON KALUGAMUWA —
VILAKATUPOTHA ROAD (B190) - BALANCE WORK’, UNDER Contract No:
RDA/RM&M/NWP/GOSL(WB)/2024/09

Clause 20.1
The deadline for submission of bids shall be 2.00 p.m. on 22/08/2024.

E: AWARD OF CONTRACT

Clause 34.1

The Standard Form of Performance Security acceptable to the Employer shall be a Bank Guarantee
from a reputed Bank operating in Sri Lanka and accepted by the Treasury for issue of Guarantees.
The amount of Performance Security is 5% (Five percent) of the Initial Contract Price. The Format
of the Performance security shall be strictly in accordance with the specific format given in Standard
Forms Section 2. Any bond or security issued by Insurance Company Limited is not acceptable

Clause 36
The Adjudicator proposed by the Employer is a member to be appointed by the Institution of
Engineers, Sri Lanka (IESL)

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case
basis and shall be shared equally by the Contractor and the Employer.




CONTRACT DATA

1.1 The Employer is the Road Development Authority established by the Act No 73 of 1981 as amended
by Act No. 05 of 1988 and No. 37 of 20009.
Address: Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

The name of Authorized Person who acting on behalf of Employer for the purpose of the Contract
shall be as per the RDA circular no. RDA/ADGP/CIR/VOL-3 dated 8" of January 2024.

Name of Employer’s Representative will be notified later.

1.1 The Engineer for the Contract will be notified later.
Engineer’s Representative: ~ Will be notified later

1.1 The work consists of construction of balance works of single span bridge of 12.58 m long providing
clear carriageway width of 8.53m with 1.2m wide footwalk on both sides, mass concrete abutment
and wingwalls on spread foundation and immediate approaches.

The scope of the work is Reconstruction of bridge no. 18/3 on Kalugamuwa — Vilakatupotha Road
(B 190) — Balance Work

The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance.

8.1 Schedule of other Contractors: Public Utility Agencies
9.1 Schedule of Key Personnel:  (Directly involved in the project)
Minimum persons with qualifications and experience to be defined,

a.  Technical Project Manager with B.Sc Civil Eng. & 10 years working
experience in bridge construction and shall have ability to
lead and direct multi-disciplinary teams and experience in
proper deployment and efficient management of human and
other resources.

b.  Contract Administration Minimum qualification shall be Diploma in Civil
Engineering or Quantity Surveying in recognized institute
with 3 years working experience in construction field and
contract administration.

13.1 The minimum insurance covers shall be:

. The minimum cover for insurance of the Works, Temporary Works and of Plant and
Materials is 110% of the Initial Contract price.

o The minimum for insurance of other property is Rs. 1 Million per occurrence with the third
party, number of occurrences unlimited.

The minimum cover for personal injury or death,

° For the Contractor’s workmen is Rs. 400,000/= per event

. Contractor’s employees other than workmen is Rs. 550,000/= per event

. For third party and employees of the Employer and other persons engaged by the Employer
is Rs. 550,000/= per event

For all the above the number of occurrence shall unlimited.




141

17.1

21.1

27.1

27.3

27.4

35.1

39.2

43.1

47.1

The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.
Information from the Site investigation, if so applicable and available, is shown on the Drawings.
The Intended Completion Date for the whole of Works shall be 365 Days from the Start Date.

The Site Possession Date shall be within 07 Calendar days from the date of Letter of
Acceptance.

The Contractor shall submit a Programme for the Works within 28 Calendar days of the

Letter of Acceptance.

Contractor shall work only during normal working days unless otherwise agreed with the Engineer
or in unusual circumstances where the safety of the public or work is in jeopardy. Holidays declared
by the RDA shall be treated as non-working days.

One Month.
2% of the Initial Contract Price in Rupees.

Add with the following,
The Defects Liability Period is 364 Days.

Engineer may order variations up to a total cumulative value of not exceeding the contingencies
provided in the priced BOQ when an emergency situation occurs and to ensure proper
implementation of construction activities in a timely manner. Any variation order which involves
the increase of contract price or variation order on change of scope would need the prior approval of
the Employer.

Replace the second sentence of Clause 43.1 “The Employer shall pay ........... date of each
certificate” with the following.

“The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the
date of each certificate.

Price Adjustment
The contract is subjected to price adjustment.

In:\ili;:.es Input Name Input Percentage
M30C | Bitumen 60/70 ( using bulk price) 27.97
P3 Fuel 16.51
M7 Metal 11.09
P2 Heavy Equipment 9.16
M1 Cement 5.61
M45 Earth 5.34
L3 Unskilled Labour 4.16
M8 Sand 3.57
L2 Semi Skilled Labour 3.46
L1 Skilled Labour 3.13




48.1

49.1

51.1

52.1

58.1

60.1

63

63.3

Non-adjustable items shall be Bill No. 01 — Preliminaries & General, Bill No.06 — Day Works,
and all PS & LS items.

The retention from each payment shall be 10% percent of the certified work done.
The limit of retention shall be 5 % of the Initial Contract Price.
The liquidated damages for the whole of the Works shall be Rs. 32,000.00 per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten
percent) of the Initial Contract Price.

Replace the Sub-clause 51.1 with the following: -

‘The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of
the Initial Contract Price less contingencies less Provisional Sums within 14 Days after furnishing
of an unconditional guarantee in a form and by a bank acceptable to the Employer or from the
Construction Guarantee Fund. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest will not be charged on the advance payment.

Advance Payment would be made in two equal instalments. The second Instalment would be paid
only after establishing that the first instalment of the advance payment has been used exclusively for
mobilization as per Cl. 51.2 and submission and approval of detailed construction programme with
network analysis and resource scheduling.

Any bond or security issued by Insurance Company is not acceptable.

The Performance Security shall be 5% percent of the Initial Contract Price and shall be issued by a
Bank acceptable to the Employer.

Any bond or security issued by Insurance Company Limited is not acceptable.

As-Built Drawings shall be submitted to the Engineer within one month after the issuing of
Certificate of Completion.
Add the annexure of additional requirements pertaining to the as built drawings to this sub clause

The percentage to apply to the value of the work not completed, representing the Employer’s
additional cost for completing the Works, is 25%

Clauses 63.2(b), 63.4, 63.5, 63.6 and 63.7 are not applicable.

Replace the text of Clause 63.3 with the following text: “The total sum paid to the Contractor shall
include such amounts, for the work, supplies or services plus following percentage of actual cost shall
be paid to the Contractor for Provisional Sum of the Bill of Quantities.”

1. For the works executed by Utility Authorities - 10%
2. For the works directly executed by the Contractor — 20%
3. For supplying and services-10%




AS BUILT DRAWINGS
Description

The work shall consists of preparation of As Built Drawings necessary for performance of the completion of
the work covered by the Contract, the Contractor shall supply them by the dates stated in the Contract Data.
The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site construction
inspections to ensure that all improvements as set forth required, pursuant to RDA standards and specification,
and as-built shall be provided. The contractor shall certify, in writing, to the Engineer that the improvements
were done in compliance with the approved plan or agreement pursuant to RDA Standards & Specifications
and as-built shall be provided.

Field managed record drawings should be provided to the Engineer with indicating additions and deletions for
approval before preparation of the final as-built Drawings.

The following requirements shall be applied to each as-built drawing developed for the project and a hard
copy together with an electronic AutoCAD drawing file format on CD shall submit for the Engineer.

Construction Requirement
The following items shall be required for all “As-Built Drawings.

(@) All as-built for projects are required to be on 24” x 36” or similar size of construction drawings
and shall bear the name and address, of the person who preparing the drawings and the date the
as-built data is added to the original via the revision block. Electronic Auto CAD drawing files,
based on the GPS coordinate, are also required (if the construction drawings are prepared based
on GPS coordinates). Surveyor’s/Engineer’s statement (with embossed or wet seal and with an
original signature on each sheet) shall verify that as-built drawings reflect the true conditions in
the field.

(b) Contractor’s statement (with an original signature on each sheet) shall verify that all construction
specifications and product qualities have been met or exceeded.

(c) “AS BUILT DRAWINGS” of “RECORD DRAWING” shall be clearly labelled on each sheet.

(d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs to
be included to the as-built drawings on the approval of Engineer

(e) The location and elevation of the benchmark referenced will be shown on the drawing. If the
reference benchmark is within the project, then a complete description of its location will be
provided to assist in future locating.

(f) Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or
encountered within the project

(9) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk,
pavers or any other surface improvement.

Measurement & Payments

No payment shall pay for the preparation of As built drawings. If the Contractor does not supply the As Built
Drawings by the dates stated in the contract data, or they do not receive the Engineer’s approval, the Engineer
shall withhold the release of Final payment of the Contract.




Section - 6

Specifications

Standard Specification
Particular Specification




Standard Specifications

The Standard Specifications comprise ‘Standard Specifications for Construction and Maintenance of
Roads and Bridges’ issued under the authority of the Director General of the Road Development
Authority and published by the Institute of Construction Training and Development.

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009

Bidders who are not in possession of this publication can purchase it from the ICTAD.




Particular Specifications

These Particular Specifications should be read in conjunction with the Standard Specifications for
Construction and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are

applicable in all cases not covered herein.

The Particular Specifications for some sections of the works are comprehensive and cover the full extent
of the works in these sections. In other sections they apply in conjunction with the Standard
Specifications. Finally in some sections not covered in the Particular Specifications, the Standard

Specifications shall apply in full.

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard

Specifications, the Particular Specifications shall prevail.




PRELIMINARIES & GENERAL

P001. Mobilization and Demobilization of site

The Contractor shall make provision for mobilization & demobilization of equipment, plant and
machinery, staff, laborers to the site including erection and removal at the completion of works of his
temporary installation and facilities including site office, etc. The Contractor shall submit to the
Engineer within 14 days from the date of Letter of Acceptance his mobilization and demobilization
plan of site. The Engineer shall approve the mobilization and demobilization plan and payment shall
be based on schedule of mobilization and demobilization plan of site.

Payment
Payment shall be made according to the schedule submitted by the Contractor and within the lump

sum amount agreed in the Bill of Quantities.

Item No. Description Pay Unit
P0O0O1 Allow for mobilization and demobilization of LS

Site.




Section-7

Bill of Quantities




BILL OF QUANTITIES

PREAMBLE
1. The Bill of Quantities shall be read in conjunction with all other bidding documents.
2. General directions and descriptions of work or materials given elsewhere in the bidding Documents

are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference
should be made to the applicable passages in the bidding Documents.

3. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished works in the final position as required by the bidding Documents, including,
inter alia, all costs and expenses which may be required in and for the construction and maintenance
of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing
all necessary assistance to the Engineer and in general all obligations imposed or implied by the
contract.

4, Without affecting the generality of the foregoing provisions the prices and rates entered by the
contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with
or arising from the following:

i The provision, storage, transport, handling, use, distribution and maintenance of all materials,
plant, equipment, machinery and tools, including all costs, charges, dues demurrage or other
outlays involved in carriage and importation.

i The provision and maintenance of all staff and labour and their payment, accommodation,
transport, fares and other requirements.

iii Setting out, including the location, construction and preservation of survey markers,
measurement and supervision.

iv The provision, storage, transport, use, handling, distribution and maintenance of all
consumable stores fuel, water and electricity including the requirements of the
Engineer's Representative and his staff.

v The location, test proving, opening, operation, reinstatement of all quarries and borrow pits,
as well as compensation and mining royalties costs associated with quarries and borrow pits
or any other land the contractor may require additional to that provided free for the execution
of the permanent works.

Vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or
payment and the checking of all information given by the Engineer.

vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by
weather.

viil Repairs to the Works either prior to or during the Period of maintenance.

iX Maintenance work as detailed in the Specifications and the Conditions of Contract and the

maintenance of public amenities.

X Co-ordination with other Contractors or Authorities carrying out work either in connection
with or adjacent to the Works.

Xi The supply of manufacturers test certificates.




Xii The protection of mains and services, and cost of repairs in case of damage caused by the
Contractor.

xiii Pumping and dewatering; the protection of excavation faces.

Xiv The provision and maintenance of temporary diversions in order that through traffic flow
shall remain unobstructed through the contract period and in general the provision of all
temporary works required in connection with the works.

XV Insurance, custom duties, taxes(excluding VAT) levies, first aid, welfare and safety
requirements and all other overheads and costs and profit.

A price or rate shall be entered against each Item in the Bills of Quantities whether guantities are
stated or not. Item against which no price or rate is entered shall be deemed to be covered by the other
prices or rates entered by the Contractor in the Bill of Quantities. The unit price or rate entered against
any ltem shall take Precedence over any miscalculation in the total sum against that Item. Where
separate items have not been provided in the Bill of Quantities for work shall be deemed to have been
included in the other prices and rates.

The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for
the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the
prices and rates quoted in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall
be measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due
to compaction or the provision of working space.

The items in the Bills of Quantities are the general application to the whole of the works at any
location on site or any part of the works as indicated in the bid documents or instructed by the
Engineer's representative.

Tenders, which group several items together in the Bill of Quantities under one price, will not be
accepted.

The Units of measurement described in the Bill of Quantities are Metric Units. Abbreviations in the
Bill of Quantities are as follows: -

hrs - Hours

km - Kilometre

m - Linear Metre
m? or sqm - Square Metre
mor cum - Cubic Metre
nos. - Numbers

L.S - Lump Sum
P.S - Provisional Sum
mth. - Month

Itr. - Litre

kg. - Kilogramme
mt - Metric Tonne
mm. - Millimetre

wK. - Week




DAY WORKS

1. The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing
extra work ordered to be done in accordance with the Contract.

2. The rates shall include all overheads and profit and all other costs of whatever nature
necessary for and incidental to the performance of extra work whenever ordered and these
rates required anywhere on the Site for the operation of plant the provision of labour or the
provision of materials and shall be deemed to include inter alia:

Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids,
taxes, duties operator's wages and overtime, travelling time, transport
supervision, administration costs related to the use of such plant.

Labour Wages, overtime, bonuses, travelling time, hand tools,
accommodation, fringe benefits, transport and supervision.

Materials Provision, transport, handling, wastage and storage
In the case of Plant and labour, only time spent working shall be paid for.
For Day works required outside the Site (which for these purposes shall mean all areas shown
on the plans for permanent works and all areas of temporary works such as Contractor's and

Engineer's camps, quarry, borrow pits and their access roads, diversion roads etc.), the
following should be chargeable :

Plant: Self travelling: Actual travel time of and to place of stationing on the
day of the work.

Transport: Travelling time of the places of transport (lorry, low loader etc.)

Labour: Travel time for the means of transport used.

Materials: Travelling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as
day works. All items should be priced.




Summary of Bill of Quantity

RECONSTRUCTION OF BRIDGE NO. 18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD

(B190) —- BALANCE WORK
CONTRACT NO. RDA/RM&M/NWP/GOSL (WB)/2024/09

Bill No

Description

Amounts / Rs

1

Preliminaries & General

Removal of Existing Structures

Construction of Foundation & Sub structure

Construction of Super structure

Construction of Approaches

Day Works

Sub Total-01

Provisional sums (PS)

O |W|>|lojla|lb|lw]N

Sub Total -02 without PS (A-B)
(deduct PS from sub total 01)

Amount in words

Discount if

any Amount
..................................... in figures

Sub Total 03 (C -D)

Sub Total 04 with PS (E+B)
(add PS to sub total 03)

Allow for physical contingencies 10% (F*10%)

T[T |m

Allow for price contingencies 4% (F*4%)

Bid Price (F+G+H) [Form of Bid price]

VAT (18%*1)

Bid Price with VAT (1+J)

Amount in words:

Name of Authorized Officer:

Signature:




BILLNO1 :PRELIMINARIES AND GENERAL

Pay .y . .
Item Item Description Unit | Quantity Rate Amount
1.1 | P(001) Mobilization and demobilization of | Item | Allow LS
site.
1.2 | 203(3) | Shifting of existing utility services. Item | Allow PS 200,000.00
1.3 | 103(1) | Allow for barricading lighting watching | Mth 12.00
traffic control providing temporary sign
boards.
1.4 | 119(1) | Allow for Insurance Item | Allow LS
1.5 | 119(2) | Allow for bonds and securities. Item | Allow LS
Sub Total Bill No 01
BILLNO2 :REMOVAL OF EXISTING STRUCTURES _
Item Il:;}; Description Unit | Quantity | Rate Amount
Removal existing bridge
including disposal of debris
21 away from the site premises and | | Ao | ps 700,000.00
transport of the usable items to a
location as directed by the
engineer.
Sub Total Bill No 02 700,000.00




BILL NO 3

:FOUNDATION & SUBSTRUCTURE

Item IIt):r}; Description Unit | Quantity Rate Amount
Structure Excavation & Backfill
3.1 | 302(5a) | Excavation for structures, | cum | 429.00
unsuitable soil.
3.2 | 302(2) | Excavationin soft rock. cum 21.00
3.3 | 302(8a) | Granular Backfill for Structures cum | 178.00
3.4 | 302(9) | Preparation of base for foundation. | Item | Allow PS 375,000.00
3.5 | 302(10) | Construction of necessary | Item Allow PS 1,250,000.00
cofferdams cribs sheeting, shoring
and bracing and their subsequent
removal.
3.6 | 302(11) | Dewatering. Item | Allow PS 250,000.00
Concrete for Structures
Mixing and laying of Class C
3.7 | 1001(3a) | concrete of 1:3:6(19 mm) as screed | cum 6.13
concrete.” Wing Wall, Abutment
i\/[ixing and laying class A concrete
3.8 | 1001(1a) | of grade 25 (19mm) for pocket | cum 54.00
filling.
Mixing and laying class A concrete
3.9 |1001(1b) | of grade 25 (19mm) for foundation | cum 50.00
slabs of abutments and wing walls.
Mixing and laying cement concrete
3.10 | 1001(3b) | of grade 15 (37.5mm) for abutment | cum | 233.00
& wing wall stems.
Mixing and laying class A concrete
311 | 1001(1¢) | ©F 8rade 25 (19mm) in capping | | 47,

beams, ballast walls, curtain walls
& bearing pads.




Item

Pay
Item

Description

Unit

Quantity

Rate

Amount

3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

1008(2a)

1008(1a)

1002(1a)

1002(1b)

706(1)

705(1)

705(2)

705(3)

Formwork

Rough  finish  formwork  for
foundation  slabs  of  piers,
abutments, wing walls

Smooth finish formwork for piers,
abutments, wing walls, capping
beams, ballast walls, curtain walls
& bearing pads

Reinforcement

Supply, fabrication and lay cold
worked deformed high yield steel
bars of Grade 460 in foundation
slabs, piers, abutments, wing walls
& capping beams.

Supply, fabrication and lay hot
rolled mild steel bars of Grade 250
in capping beams, curtain walls,
ballast walls, bearing pads & Dowel
at the Base .

Weep Holes
Weep holes in abutments & wing

walls using 110mm dia. P.V.C.
pipes and finished smooth with
drip ledge and surround complete
as per drawing.

Drainage Backfill Material

Supply and packing of 50-200mm
dry stone lining behind abutment &
wing walls as per drawing.

Supply and packing of 75 mm thick
40 mm stone filter layer behind dry
stone lining as per drawing.

Clay paddled laid  behind
abutments & wing walls to form the
impervious layer as per drawing.

sqm

sqm

Mt.

Mt.

cum

cum

sqm

90.00

370.00

2.30

0.200

83.00

39.00

8.00

16.00

Sub Total Bill No 03




BILL NO 4

:SUPER STRUCTURE

Item

Pay
Item

Description

Unit

Quantity

Rate

Amount

4.1

4.2

43

44

4.5

4.6

4.7

1001(1d)

1001(1e)

1001(1f)

1008(1b)

1008(1c)

1008(1d)

1002(1c)

1002(1d)

Concrete

Mixing & laying class A
concrete of grade 40 (19mm)
in deck slab including
cambering.

Mixing & laying class A
concrete of grade 25(19mm)
in approach slabs.

Mixing & laying class A
concrete of grade 25(19mm)
in foot walks and foot walk
ramps..

Formwork

Smooth finish formwork for
underside of deck slab.

Smooth finish formwork for
approach slab.

Smooth finish formwork
sides of deck slab, foot work

Reinforcement

Cold worked deformed high
yield steel bars of grade 460
in deck slab and foot walks.

Cold worked deformed high
yield steel bars of grade 460
in approach slab.

cum

cum

cum

sqm

Sqm

sqm

Mt.

Mt.

37.62

10.20

13.00

8.00

5.80

44.00

1.30

0.10




Item

Pay
Item

Description

Unit

Quantity

Rate

Amount

4.8

49

4.10

411

4.12

4.13

1002(1e)

1003(1)

1003(2)

807(1)

807(3)

1017(1)

Hot rolled mild steel bars of
grade 250 in deck slab as tie
rod.

Prestressed concrete beams
Supply of pre-tensioned
precast concrete beam of
cast length 13.42 m as per
drawing( Dwg No.
NO:T/B/505) including
transport and unloading.

Launching the concrete
beams into position
according to drawing,.

Concrete kerbs

Supplying and  fixing
standard precast bridge
kerb in class A grade 25(20)
concrete with light
reinforcement and mould as
per drawings(Drg:No
T/B/512).

Construction of 150x50 mm
thick insitu lower kerb in

Class B Grade 20(14mm)
concrete.

Casting and placing of
450x450x50mm thick cover
slabs for service duct in
class A grade 25(19mm)
concrete inclusive of light
reinforcement and smooth
shuttering provided as per
drawing.

Mt.

Nos

Nos

Nos

0.50

2.00

12.00

49.40

49.40

112.00




Item

Pay
Item

Description

Unit

Quantity

Rate

Amount

4.14

4.15

4.16

4.17

4.19

4.20

1018(1)

1019(1)

1010(2)

1015(1)

1011(1)

1012(1)

Railing

Supplying and fixing of
precast reinforced concrete
hand rails and up rights as
per the drawing (Drgmo
T/B/102A&B) including
application of two coats
emulsion paint.

Casting of end pilasters in
Class A concrete Grade
25(20) with foundation type
1 as per drawing
(DRG.NO.T/B/513).

Bridge Bearing.

Supplying and laying hard
rubber bearing pad (75x 12
mm) over capping beams &
corbel for approach slab as
per drawing.

Miscellaneous

225mm Dia.polithene
displacers supplied filled
with saw dust or similar
material and lay in deck as
per the drawing.

Supplying & fixing 25 mm
dia. 200mm long Mild steel
dowels at approach slabs
including grouting as per
drawing (400 C/C)

Supplying & fixing 20 mm
dia. 200mm long stainless
steel dowels at bearing pad
including grouting as per
drawing.

Nos

Nos

Nos

34.00

4.00

25.00

135.00

46.00

13.00




Item

Pay
Item

Description

Unit

Quantity

Rate

Amount

4.21

4.22

4.23

4.24

4.25

1013(1)

1020(1a)

1020(1b)

1009(1)

1016(1)

Bituminous sealing felt on
capping beams to prevent
grout leak as per drawing

Supplying & fixing 110mm
dia. P.V.C. rain water
outlets through deck as per
drawing.

Supplying and fixing 50mm
dia. P.V.C. drain pips
through foot walk.

MS. angle iron & hard
rubber expansion joints
(Type drawing T/B/107 of
RDA)

Service duct of @ size
350mmx450mm. formed in
deck as per drawing.

Nos.

Nos.

Lm

Lm

28.00

5.00

5.00

22.00

35.70

Sub Total Bill No 04

BILL NO 5

:CONSTRUCTION OF APPROACHES

Item

Pay Item

Description

Unit

Qty

Rate

Amount

51

52

302(5b)

302(8b)

Gabion Wall

Structure Excavation &

Backfill

Excavation for structures,

unsuitable soil.

Granular Backfill for Structures

cum

cum

240.00

75.00




Item Pay Description Unit | Quantity Rate Amount
Item
Concrete for Structures
5.3 1001(3c) | Mixing and laying of Class C cum 3.00
concrete of 1:3:6(19 mm) as
screed concret Gabion Wall
5.4 1001(1g) Mixing and laying class A cum 20.00
Concrete of grade 25 (19mm) in
Gabbion Wall Base
Formwork
55 1008(2b) Rough finish formwork for sq.m 26.00
foundation slabs of Gabion
Walls.
Reinforcement
Supply, fabrication and lay cold
worked deformed high yield
26 1002(1f) steel bars of Grade 460 in N 04
Gabion Walls
Gabion
Construction of Gabion wall 10
m length  using ImxImxIlm
mesh & lacing wire on
5.7 805(1a) | prepared ground as per the | Cum | 90.00
drawing as dirrected by the
Engineer (Dwg No.
RDA/NWP/T/497-6)
Construction of Gabion wall
10m length using 1.5m x 1mx
Im and lacing wire on
5.8 805(1b) | prepared ground as per the | Cum 30.00
drawing as dirrected by the
Engineer (Dwg No.
RDA/NWP/T/497-6)
Construction of Gabion wall
10m length using 2m x Imx
0.5m and lacing wire on
59 805(1c) | prepared ground as per the | Cum | 40.00

drawing as dirrected by the
Engineer (Dwg No.
RDA/NWP/T/497-6)




Item

Pay
Item

Description

Unit

Quantity

Rate

Amount

5.10

511

512

5.13

5.14

5.15

5.16

805(2)

304(2b)

304(6)

409(1)

401(1)

405(1)

501(5)

Laying Geotextile on Prepared
Surface & Gabion Wall as per
the drawing as directed by the
Engineer (Dwg No.
RDA/NWP/T/497-6)

Embankment Construction

Embankment construction
using borrow material of
type I compacted in position.

Embankment construction

using Rock fill

Shoulder Construction

Shoulder construction using
approved borrow material of
type I compacted in position.

Soil Sub Base

Soil sub base type I material
compacted in position.

B. ROAD PAVEMENT

Dense Graded Ageregate Base

Supplying, spreading &
compaction of dense graded
Aggregate Base Course
(37.5mm)

Prime Coat

Prime coat with CSS 1 usingl
Ltr/sq.m without blinding but
inclusive of brushing cleaning
and moisturizing of road
surface and cost of materials.

cum

Cum

cum

cum

cum

sq.m

110.00

1,109.00

19.35

68.00

207.00

270.00

1,032.00




Item IIt):r}; Description Unit | Quantity | Rate Amount
Tack Coat
517 502(2) | Tack coat with CSS1 at the rate
of 0.5Ltr/sq.m. without
blinding but inclusive of
brushing cleaning and | sq.m | 2,181.00
moisturizing of road surface
and cost of materials.
Asphalt Concrete
518 506(1) Supplying laying and
compacting of 50mm thick
asphalt binder course layer Mt 133.00
(Hot mix with 60/70 bitumen).
5.19 506(1) | Supplying laying and
compacting .Of 50mm thick Sq.m | 1,205.51
asphalt wearing course layer
(Hot mix with 60/70 bitumen).
Miscellaneous
Grassing
5.20 801(1) | Supplying and laying top soil
in compacted in position. sqm | 640.00
5.21 802(1) | Supplying and placing solid
sodding including maintained
three month period. sqm | 640.00
Road Furniture
5.22 808(5) | Casting and fixing standard
type Guard Stones in concrete
Grade 20 (19) as per drawing Nos 16.00
Road marking
5.23 810 (1) | Road marking with
thermoplastic material sq.m 48.00

Sub Total Bill No 05




BILL NO : 6. DAY WORKS

Item Description Unit Qty Rate Amount
6.1 | LABOUR
6.11 | Unskilled labour day 20
6.1.2 | Skilled labour day 20
6.2 EQUIPMENT
6.2.1 | Excavator/0.46cum hrs 20
6.2.2 | Farm tractor with 3T trailer hrs 20
6.2.3 | Concrete mixer 200 ltr (10/7) hrs 20
6.2.4 | Water pump2 inch hrs 20
625 Sztgsc)ompactor (90 kg tamper hrs 20
6.2.6 | Breaker Hrs 20
6.2.7 | Water Bowser 6000 lit Hrs 20
6.2.8 | Backhoe Loader (JCB) Hrs 20
6.3 | MATERIAL
6.3.1 | Cement Ordinary( Market price) 50 kg 25
6.3.2 | Aggregate for concrete (19mm) cu.m 10
6.3.3 | Aggregatefor concrete (37.5 mm) cu.m 10
6.3.4 | Sand cu.m 10
6.3.5 | Tor steel kg 500

SUMMARY OF DAY WORKS

LABOUR

EQUIPMENT

MATERIAL

Sub Total Bill No 07




*

*

*

Section - 9
Standard Bid Forms
Bid Security

Affidavit for the Current Commitments
Bank Letter Granting the Revolving Line of Credit




FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets]
............................................................................................................... [insert issuing

agency’s name, and address of issuing branch or office]

Beneficiary: Director General, Road Development Authority, “Maganeguma Mahamedura”, 216, Denzil
Kobbekaduwa Mawatha, Battaramulla.

Date: ... [insert (by issuing agency) date]

BID GUARANTEE NO.: ..., [insert (by issuing agency) number]

We have been informed that ................coooiiiiiiiiiii e, insert (by issuing agency) name
of the Bidder] ( hereinafter called “the Bidder”) has submitted to you its bid dated ......................... [insert

(by issuing agency) date] (herein after called “the Bid”) for the execution of ‘RECONSTRUCTION OF
BRIDGE NO. 18/3 ON KALUGAMUWA - VILAKATUPOTHA ROAD (B190) - BALANCE WORK”
under Contract No: RDA/RM&M/NWP/GOSL(WB)/2024/09

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee.

At the request of the Bidder, We .........coooviiiiiiiiiiiie e [insert name of issuing agency]
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
................................. [insert amount in figures] ...................................[insert amount in words]

upon receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in
breach of its obligation(s) under the bid conditions, because the Bidder:

i.  has withdrawn its Bid during the period of bid validity specified; or
ii. does not accept the correction of errors in accordance with the Instruction to Bidders
(hereinafter “the ITB”) of the IFB or
iii.  having been notified of the acceptance of its Bid by the Employer during the period of bid
validity,
(i) fails or refuses to execute the Contract Form, if required, or
(i) fails or refuses to furnish the Performance Security, in accordance with the ITB.
This Guarantee shall expire:
(a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and
of the Performance Security issued to you by the Bidder; or
(b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the
performance security, otherwise it will remain in forceup to ............ (insert date)

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before
that date.

Signature and the Seal of the Guarantor:

Designation .........c.evviviiiiiiiiiiiiiiieeae,

Name of the Organization ..............couiiiiiii e
Date: ...

Witness:

NAME oot NICNo ......vvvene Signature .............o.euveenn.

NAME oot NICNo ... Signature ...............e.eene.

Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive




FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Chairman,
Road Development Authority Procurement Committee.

In accordance with the Clause 4.4 of the Instructions to Bidders, | (We) declare that the outstanding
Contract Commitments of (Name of the Bidder (s) are as follows. | (We) further declare that all the
outstanding contract commitments are listed below.

Specialt Name of the Name of the Initial Contract Outstanding
P y Contract Client Amount (Rs.) Work (Rs.)
Highways*
Bridges*
Buildings*
Irrigation*
#
Total

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirmant and he

having understood the contents of same, signed beforeme at ................................ [Place], on
this ..oeveiiiii 2024 [date]

Justice of The Peace

* Add additional rows to include all the current projects if needed
# Add additional speciality to include all the current projects

Note —The bidders who do not provide all contract commitment shall be treated as non responsive according to the
clause 3.3 of ITB




FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF
CREDIT

[In Letterhead of the bank]

FROM e
TO : Director General
Road Development Authority (RDA)
1*'Floor, “Maganeguma Mahamedura”,
216, Denzil Kobbekaduwa Mawatha,
Battaramulla,  Sri Lanka
SUB:Letter from the bank for providing a line of creditin favour of .....................oociiiil. Lin

case of award to them of works for the Contract of ‘RECONSTRUCTION OF BRIDGE NO. 18/3 ON
KALUGAMUWA - VILAKATUPOTHA ROAD (B190) — BALANCE WORK?” UNDER Contract No:
RDA/RM&M/NWP/GOSL (WB)/2024/09

Dear Sir,

WE e 2 DANKETS OF ...ieeete e ® hereby agree
to grant revolving line of credit for an amount of Sri  Lanka  Rupees
....................................................... for the purpose of the execution of the Civil Work Contracts
under the Contract of ‘RECONSTRUCTION OF BRIDGE NO. 18/3 ON KALUGAMUWA -
VILAKATUPOTHA ROAD (B190) - BALANCE WORK’ under  Contract No:
RDA/RM&M/NWP/GOSL (WB)/2024/09 This revolving line of credit will be maintained until the works
are taken over by the RDA.

Designation ..................
Name of the Organization ...........c.oviirtiiitiit it e e
Date: .o

Witness:
NaAME oot NICNO ..oovvvviiiieieeen, Signature .........cccvviiiiininnn..
NaAME oot e NICNO ..o, Signature .......ccoovvveiiiiiianinnn..

1
Name of Beneficiary / Bidder
2 Name of Bank

3 Name of Beneficiary / Bidder

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit




Section - 8

Drawings




Check List for Bidders

ITB clause Yes Reference
Form of Bid
Completed? 18
Signed? 18
No of addendum issued (taken to form of Bid)
Bid security
Addressed to the Employer? 16
Format as required? 16
Issuing agency as specified? 16
Amount as required? 16
Validity 28 days beyond the validity of bid? 16
Quialification information
Copy of ICTAD Registration? 4
(Registration No, Grade, Specialty, Expiry Date)
Copy of VAT registration or a letter form Inland Revenue 4
that the Bidder is not VAT registered?
Authentication of for signature (Power of Attorney)? 4
Certified Copy of Audited Financial Statements for the 4
last five years?
(Construction turn over for last five years; Current assets and current
liabilities for last year)
A letter from a Bank on the provision of credit facilities? 4
The Affidavit For The Current Contractual 4
Commitments?
Construction Programme and Cash Flow Chart? 4
Similar work completed in last 10 years 4
Major items of construction equipment proposed 4
Quialification and Experience of key staff 4
Addendum
Content of addendum (if any) taken in to account? 10
Bid package
All the documents given in ITB clause 12 enclosed in the 12
original and copy?
ITB clause 19 followed before sealing the bid package? 19




